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Re:  
 
 
Question No. 5: 

In civil structures SO 23-18-01, SO 23-16-02, SO 23-16-01, SO 23-15-02 and SO 23-17-01 there is an 

inconsistency between the Bill of Quantities in the Excel sheet (Form 5 – pos. breakdown)  and the 

pdf file. This inconsistency applies to different amounts specified in some items and other items 

situated in the Bill of Quantities for the respective structure. Please make the bills consistent and/or 

send a new BoQ in the Excel sheet that will contain all items to be quoted for the civil structures. 

Example: SO 23-18-1 city-type steel railing positions are stated in the pdf file  and  Finalisation works 

– finishing …. not found in the Excel sheet.  

Answer: 

The Investor made the files in the *.pdf and *.xls format consistent. To avoid misunderstandings, 

Investor appends all Bills of Quantities.  

Investor also amended the VAT in the files attached in accordance with act No. 235/2004 coll. on VAT 

as amended. 

 

Question No. 6: 

Based on the technical qualification prerequisites, it is required that the staff in the primary and 

ancillary roles be presented and the following observed:  

The staff function in the "ancillary role" shall be performed by any of the staff in the "primary role". 

None of the staff in the "primary role" must do more than two staff function in the "ancillary role" and 

the staff in the "ancillary role" being responsible for health and safety must not do any other function 

of the "ancillary role".  

We believe that these conditions are highly discriminatory. Does Investor insist on this condition? 

 

Answer: 

Transportation Terminal Uherský Brod – Phase II – Part SŽDC  
Additional Information – Addendum No. 2 
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It however not very clear to Investor from the question where the bidder sees discriminatory nature in 

the staff structure.  

 

Contractor's staff structure and their assignment to the "primary role" and "ancillary role" is defined in 

the tender documentation based on the requirement of funding provider, i.e. National Office for 

Economic Matters of the Swiss Confederation. The purpose of this functional division and cummulation 

is to choose the right size of contractor's team by taking into account the scope of this public 

procurement. Given the reduced scope of this tender, Investor does not think that the persons in 

charge of quality, health and safety, the environment and waste management shall be independent 

staff in the primary role, as it can be assumed that they would not be fully busy with that job. 

Investor says it would be desirable to have these tasks performed by persons who are members of 

contractor's staff in the so-called "primary role". For this reason, Investor requests that contractor 

merges the work of some functions, so that the "ancillary role" is always performed by any of the staff 

in the "primary role". This way, the function of the person in charge of quality can be for instance 

performed by the site manager. None of the members in the "primary role" staff can perform more 

than two functions in the "ancillary role". This means that a civil expert (foreman), for instance, can 

be the person in charge of environmental protection and waste management. The staff in the 

"ancillary role" who fullfils the function of the person in charge of health and safety cannot have the 

"ancillary role" at the same time. This means that if a railway superstructure and substructure expert 

(foreman), for instance, is the person in charge of health and safety at the same time, he/she cannot 

have any other function in the "ancillary role". 

 

For persons in the "ancillary role" Investor did not define any special requirements to rule out any 

possible discrimination of contractors that might consist in the contractor not being able to provide a 

person in the "primary role" who would fullfil the requirements for the person in the "ancillary role" at 

the same time. Investor believes that contractor is not limited in any way regarding the person in the 

"primary role" to whom Investor entrusts the "ancillary role" and the function(s) entrusted this way. 

The only restriction set by Investor is the number of functions in the "ancillary role" which the staff in 

the "primary role" can perform – the limit is two. Investor adopted this restriction to balance equally 

the tasks of the "ancillary role" and "primary role". Investor is of the opinion that this requirement 

cannot be regarded as discriminatory. 

 
 
 
 
As stipulated in § 147 clause 8 of the act, Investor will also make the following 
adjustments in the announcement published. The Corrective Public Service Tender 
Announcement will be published on the web portal www.vestnikverejnychzakazek.cz.  



 Správa železniční dopravní cesty, státní organizace 
 Stavební správa východ 

 Nerudova 1 
 772 58 Olomouc 
  

business firm: Správa železniční dopravní cesty, státní organizace Registered office: Praha 1, Dlážděná 1003/7, ZIP: 110 00
Entry in Commercial Registry: Municipal Court in Prague, section A, file No. 
48384 Reg. No.:

 

 
Investor proceeds in line with the provisions of § 40 clause 3 of the act and adequately extends the 
following periods. Changes applying to these provisions of the Tender Announcement: 
 
IV.3.3) Conditions for obtaining the tender documentation and other documents. 
Period for delivering the documentation or accessing the documents 
Date: 10/03/2014 replaced by 14/03/2014 (DD/MM/YYYY)  Time: 10:00 
 
 
IV.3.4) Period for delivering bids or requests for participation 
Date: 10/03/2014 replaced by 14/03/2014 (DD/MM/YYYY)  Time: 10:00 
 
IV.3.7) Bid opening terms and conditions 
Date: 10/03/2014 replaced by 14/03/2014 (DD/MM/YYYY)  Time: 10:15 
 
 
Investor is convinced that this decision – amendments created optimum conditions for the different 
bidders to ensure proper bid processing by respecting all legal requirements. 
 
 
 
Appendices: as per the text 
 
        ………………………………………………. 

            Ing. Jarmila Ozimá 
    Head of Investment Department  
           based on authorisation 
  Správa železniční dopravní cesty 

(Railway Infratructure Administration), 
             státní organizace (State 

Organisation) 


