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Query no. 1: 
Construction summary in PDF format contains the item "0" general object“, we haven´t been 
able to find any item-based budget related to all the items, and therefore kindly ask you to 
amend the document with general items object. 
 
Answer to query no. 1: 
General object and all the items respectively, are included in the annex „General items“. 
Submitted in the attachment. 
 
Query no. 2: 
Summary in the tender documentation is provided in structure as follows: general items, 
security devices, communication devices, engineering structures, ground structures, energy 
supply devices, not clear where to input particular total sums. 
In total, the tender documentation contains 13 structures, we kindly ask you to provide total 
summary in .xls format including pre-defined formulas and including all the structures titled 
with complete names as per item budgets. 
 
Answer to query no. 2: 
Bid price summary is to be structured as per Tender Documentation ( Chapter 4 – List of 
performed works, Chapter 2 Total summary per work type, tab. Summary of works – Total 
summary). 
 
SO and PS structures are as follows: 
D.1 Railway security device 
PS 23-28-01 Modification of railway security device 
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D.2 Communication device 
PS 23-14-01 Radio for passengers 
PS 23-14-02 Information device 
E. Construction part 
E.1 Engineering structures 
SO 23-16-01 Railway substructure 
SO 23-17-01 Railway superstructure 
SO 23-16-02 Platforms 
SO 23-17-02 Crossing for passengers 
SO 23-18-01 Paved surfaces 
SO 23-15-01 Cable duct 
  
E.2 Ground structures 
SO 23-15-02 Orientation system 
  
E.3 Energy supply devices 
SO 23-06-01 Platform lighting 
SO 23-06-02 High voltage NN distribution network overlays 
SO 23-14-01 SŽDC Technology network overlays 
 
Query no. 3: 
Point 10.1. in the tender documentation 
When developing the performance time tables, the applicant shall also consider the fact, that 
the construction works must be coordinated mutually with construction works performed by 
town of Uhersky Brod.  
At the same time, the applicant shall in his construction work time table take into account the 
terms assumed in the construction work time table performed by town of Uherský brod. As 
per our information sources, until now haven’t been selected any winner of the tender 
procedure for town of Uhersky Brod, and therefore, the construction work time table is not 
available. 
We kindly ask you to amend the tender documentation with following sentence.  
The construction work time table submitted together with the bid is to be of informative and 
indicative nature and the selected applicant shall submit an updated time table within 14 days 
after receipt of construction work time table 
Terminal Uherský Brod- investor town of Uherský Brod. 
 
Answer to query no. 3: 
Submitted coordination time table in the bid is to be of indicative nature only, selected 
applicant shall coordinate the construction works as per current state of the construction 
works with town of Uhersky Brod. 
 
Query no. 4: 
Some structures, ie. 23 18 01, 23 17 02 and other structures include costs related to waste 
disposal, we assume, the costs remained in the item budgets as unintended error and all the 
applicant will provide the costs individually as per particular landfill or the costs are defined 
by the contracting authority ? 
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Answer to query no. 4: 
Costs related to waste disposal are to be indicated by the applicant within the bid, the contracting 
authority haven’t determined any costs. Costs provided in the item budgets are invalid. 
 
 
Annex to query no.: 1: 
všeobecné položky.xls (general items.xls) 
 
In compliance with § 49 section 4, Act no. 137/2006 Coll, On public contracts, the contracting 
authority provides the applicants with additional information related to tender conditions, as 
follows: 

 
The contracting authority hereby informs all the known applicants, that in compliance with § 

147 section 8 Act no. 137/2006 Coll., on Public contracts, the contracting authority modified already 
published Call on commencement of tender procedure related to selection of construction contractor 
for „Transport terminal Uherský Brod – II. phase – SŽDC part“ project. Corrected Call on public 
contract – public service has been published on web portal www.vestnikverejnychzakazek.cz 
(published under registration number VZ 373648). 
 The corrected Call on public contract was published due to a change of term for submission of 
requests, for submission of bids and opening of envelopes as per provisions of § 40 section 3 Act no. 
137/2006 Coll., on Public contracts, the changed term on March 10th, 2014 
The changes are applicable to: 
            Section IV. 3.3): Term March 6th, 2014 cancelled and moved to March 10th, 2014 
            Section IV. 3.4): Term March 6th, 2014 cancelled and moved to March 10th, 2014 
            Section IV. 3.7): Term March 6th, 2014 cancelled and moved to March 10th, 2014 
 
The contracting authority, taking this decision-performing the changes-is hereby convinced of 
providing an optimized conditions for all the applicants in terms of high-quality performance 
of the bids and respecting all the applicable legal requirements. 
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