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PREAMBLE 

WHEREAS 

(A) The Client wishes to ensure the completion of the work – preparation of an architectural study 
for the project of " Brno New Main Train Station " (the "Project"), consisting of the design of 
the new Main Train Station in Brno and of related public spaces in the details of urban-
transport-architectural study, preparation of interior documentation and urban furniture 
documentation on the platforms of the new Train Station in Brno, and in connection with the 
preparation of this study and these documentations subsequently also the execution of 
consulting activities and the incorporation of comments that will arise in connection with the 
Project preparation; 

(B) With regard to the above, the Client initiated, in accordance with Section 143 et seq. of Act No. 
134/2016 Coll., on Public Procurement, as amended (the "PPA"), a competition for design. On 
[TO BE COMPLETED BEFORE THE CONTRACT CONCLUSION], the Notice of competition 
for design was published in the Public Procurement Journal, under registration number [TO BE 
COMPLETED BEFORE THE CONTRACT CONCLUSION], and in the Official Journal of the 
European Union, under registration number [TO BE COMPLETED BEFORE THE CONTRACT 
CONCLUSION].  The results of the competition for design were then published in the Public 
Procurement Journal on [TO BE COMPLETED BEFORE THE CONTRACT CONCLUSION]  
and in the Official Journal of the European Union on [TO BE COMPLETED BEFORE THE 
CONTRACT CONCLUSION] (the "Competition for Design"); 

(C) In the negotiation procedure without publication carried out in accordance with Section 65 of 
PPA, which followed the Competition for Design (the "NPWP"), the Client decided that the 
most advantageous proposal is the Contractor's proposal, the content of this Contract being the 
result of joint negotiations between the Parties carried out within the NPWP; 

(D) On the basis of a partial part of the performance of this Contract consisting in the preparation of 
the First Draft of the Architectural Study, the Client shall perform a tender procedure for the 
selection of a contractor  of the Project intent and of the preparatory documentation of the 
Project construction, which will include in particular the building of the Main Railway Station, 
including roofing, platforms, interior spaces, railway body including bridge structures, adjacent 
public spaces on the north and south side of the Railway Station (the space in front of the station 
and the space behind the station) and bridged penetrations through the railway body (the 
"Construction" and the "Chief Designer"); 

(E) The preparation of an architectural study for the Project is a part of the Project and in terms of 
its purpose it is closely related to the Project. With regard to this, it is crucial for the fulfillment 
of the purpose of this Contract that the Contractor ensures full compatibility of the architectural 
study of the Project as well as of other outputs, that are to be provided by the Contractor to the 
Client based on the Contract, with the content of the project documentation prepared by the 
Chief Designer for the Project, or with other outputs provided to the Client by the Chief 
Designer on the basis of a contract, which shall be concluded between the Client and the Chief 
Designer (the "Project Contract"); 

(F) The Contractor is ready to provide the Client with the performance specified in more detail in 
Article 1.1 (Subject of the Contract) below; 

(G) The Client is ready to provide the Contractor with cooperation and to pay to the Contractor the 

agreed Price; THE PARTIES HAVE AGREED AS FOLLOWS: 

1. GENERAL PROVISIONS 

1.1 Subject of the Contract 

The subject of this Contract is the obligation of the Contractor to prepare and/or to provide the 
Client with: 
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(a) preparation of the Project for the purpose of defining the input data for the proper 
performance of the Contractor's activities pursuant to Article 1.1 (b) of the Contract, namely in 
the scope and with the requirements specified in more detail in Annex No. 2/A (the "Project 
Preparation"); 

(b) architectural study, namely in the scope and with the requirements specified in more detail in 
Article 2 of the Contract and in Annex No. 2/B. When compiling the architectural study, the 
Contractor is bound by the competition design submitted by the Contractor within the 
Competition for Design, which is a part of this Contract as its Annex No. 1, and by the Client's 
requirements for adjustment of the Contractor's competition design set out in Annex No. 1 (the 
"Architectural Study"); 

(c) documentation of interiors following the competition design of the Contractor submitted 
within the Competition for Design as its Annex No. 1, with the requirements and in the scope 
specified in more detail in Article 2 of the Contract and in its Annex No. 2/C (the "Interior 
Documentation"); 

(d) documentation of the urban furniture on the platforms following the Contractor's 
competition design submitted within the Competition for Design, which is a part of this 
Contract as its Annex No. 1, with the requirements and in the scope specified in more detail in 
Article 2 Contract and its Annex No. 2/C (the "Urban Furniture Documentation" and the 
Interior Documentation and the Urban Furniture Documentation hereinafter collectively referred 
to as the "Additional Documentation"); 

 (points (a) to (d) above hereinafter collectively referred to as the "Documentation") 

(e) consulting activity: 

(i) providing cooperation in the performance of the author supervision of the designer 
pursuant to Section 152 (4) of Act No. 183/2006 Coll., on Spatial Planning and Building 
Regulations (the Construction Act), as amended (the "Construction Act") during the 
realization of the Construction in relation to all parts of the Construction, which shall be, 
albeit in connection with the project documentation prepared by the Chief Designer, 
carried out on the basis of the Documentation; 

(ii) professional consultations provided to the Client and/or through the Client to the Chief 
Designer for the purpose of incorporation of the adjustments and comments into the 
Architectural Study, and/or into the documentation prepared by the Chief Designer; 

as these activities are specified in more detail in the Article 5 of the Contract; 

(f) cooperation in the selection of suppliers, as this activity is specified in more detail in Article 6 
of the Contract; 

The subject of the Contract is also the Client's obligation to provide the Contractor, for duly 
provided performance, with a fee (price) in the amount and under the conditions specified in 
more detail in Article  10 of the Contract. 

The subject of this Contract is neither the Contractor's obligation to perform the engineering 
activities in connection with the Construction or the Project, nor, for the avoidance of doubt, the 
engineering activity specified in the internal guidelines of the Client. 

1.2 Purpose of the Contract 

The purpose of this Contract is to ensure proper preparation of the Documentation and to carry 
out the consulting activity so that the final Construction is, based on the Contractor’s 
Documentation, the project documentation provided by the Chief Designer in cooperation with 
the Contractor and on the basis of provision of related services of the Contractor, designed and 
subsequently made in accordance with the requirements stipulated by legal regulations, in 
particular but not exclusively, in accordance with the relevant regulations and underlying 
materials listed in Annex No. 6, with emphasis on the latest knowledge of construction and with 
regard to the main purpose of the Construction, which is to ensure safe and smooth operation of 
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the new Main Train Station in Brno and its proper and safe transport connection to the 
connecting rails, as well as its interconnection with other connecting means of transport, and so 
that the Construction can be utilized at optimal operating costs. 

1.3 Communication 

Whenever the Contract requires execution or issuance of consents, certificates, permits, 
decisions, announcements and requests by any person, these must be executed in writing and 
delivered, according to their nature, in person, via e-mail, data box, through a courier service or 
by registered mail with a delivery receipt. 

For the avoidance of doubt, the Parties explicitly agree that communications shall be delivered, 
sent or presented to the representatives of the Parties, i.e., as the case may be, the Representative 
of the Client or the Representative of the Contractor referred to in Article 1.5 of the Contract, 
unless 

(a) the recipient notifies a change of contact details in advance of ten (10) business days, 
after which the notifications shall be delivered according to the changed contact details, 
or 

(b) in the case that the recipient does not state otherwise in the request for approval or request 
for consent, a reply to the request may be sent to the address from which the request was 
sent. 

The Parties commit to keep their contact details towards the other Party up to date and to ensure 
that they accept the communications sent under this Contract thereon. 

All communications made or transmitted under this Contract shall be deemed delivered: 
(a) on the day on which a written confirmation is made by the recipient, in the case of 

delivery in person or by courier; or 
(b) on the day which is confirmed on the delivery note, in the case of delivery by registered 

mail; or 
(c) on the day which is indicated on the confirmation of the transmission completeness as the 

day of transmission, in the case the communication was delivered by electronic means. 

All communication between the Parties shall be exclusively in the Czech language. 
1.4 Authorization of the Contractor and Qualified Personnel of the Contractor 

The Contractor declares to be authorized to perform the subject of the Contract and to hold all 
the necessary authorizations and permits required by the applicable legal regulations; the 
Contractor is obliged to ensure that all the authorizations and permits required by the legal 
regulations shall also be held by all individual persons, who will be used by the Contractor to 
perform the Contract and who must hold such authorizations and permits in accordance with the 
relevant legal regulations. 

Both the Contractor and its subcontractors must ensure that selected activities in the 
performance of the Contract are executed by natural persons stated in the text part of the 
Contractor’s competition design, who are authorized to perform these activities under special 
regulations, and whose number, expertise and professional qualifications comply with the 
qualification prerequisites stipulated in the terms and conditions of the Competition for Design. 
The change of these persons is not considered a change of the Contract. A necessary condition 
for the change of a person, through whom the Contractor proved the fulfillment of the 
qualification prerequisites within the text part of the competition design, is that the Contractor 
submits, as a part of its notification of change of this person, the originals or officially certified 
copies of documents proving the qualification of the newly proposed person, namely  at least in 
the scope required by the terms and conditions of the  Competition for Design. The Contractor 
is obliged to notify the Client of the change at least three (3) business days before the proposed 
change takes effect. The change shall take effect upon the expiry of the third business day after 
delivery of the notification to the Client; this does not apply if the conditions for the change of 
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the Contractor's authorized person pursuant to this Article 1.4 are not met. 

1.5 Representatives of the Parties 

For the purposes of the Contract, the Parties appoint the following persons as their 
representatives: 

 
(a) Representative of the Client in charge of contractual matters: 

Name: [TO BE COMPLETED BEFORE SIGNING THE CONTRACT] 

Mailing address: [TO BE COMPLETED BEFORE SIGNING THE CONTRACT] 

Phone: +420 [TO BE COMPLETED BEFORE SIGNING THE 
CONTRACT] 

Email: [TO BE COMPLETED BEFORE SIGNING THE 
CONTRACT]@spravazeleznic.cz 

Representative of the Client in charge of technical matters: 

Name: [TO BE COMPLETED BEFORE SIGNING THE CONTRACT] 

Mailing address: [TO BE COMPLETED BEFORE SIGNING THE CONTRACT] 

Phone: +420 [TO BE COMPLETED BEFORE SIGNING THE 
CONTRACT] 

Email: [TO BE COMPLETED BEFORE SIGNING THE 
CONTRACT]@spravazeleznic.cz 

(hereinafter collectively referred to as the "Representative of the Client"). 
 
 

 
 

b) Representative of the Contractor in charge of contractual matters: 

Name: [TO BE COMPLETED BY THE CONTRACTOR] 

Mailing address: [TO BE COMPLETED BY THE CONTRACTOR] 

Phone: [TO BE COMPLETED BY THE CONTRACTOR] 

Email: [TO BE COMPLETED BY THE CONTRACTOR]@[ TO 
BE COMPLETED BY THE CONTRACTOR] 

Representative of the Contractor in charge of technical matters: 

Name: [TO BE COMPLETED BY THE CONTRACTOR] 
Mailing address: [TO BE COMPLETED BY THE CONTRACTOR] 

Phone: [TO BE COMPLETED BY THE CONTRACTOR] 

Email: [TO BE COMPLETED BY THE CONTRACTOR]@[ TO 
BE COMPLETED BY THE CONTRACTOR] 

(hereinafter collectively referred to as the "Representative of the Contractor"). 
All obligations and authorizations stipulated in this Contract or arising therefrom for the Parties, 
except for amendments of the Contract, termination of the Contract and appointment and 
dismissal of the Representative of the Client and of the Representative of the Contractor, shall 
be performed, on behalf of the Client, by the Representative of the Client in charge of 
contractual matters or by the Representative of the Client in charge of technical matters and, on 
behalf of the Contractor, by the Representative of the Contractor in charge of contractual 
matters, provided that the Representative of the Client in charge of contractual matters and the 
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Representative of the Contractor in charge of contractual matters may authorize another person 
in writing to perform these activities; such authorization as well as its revocation shall be 
effective against the other Party at the earliest in the moment of its demonstrable delivery to the 
other Party within the meaning of Article 1.3 of the Contract. 

 

2. ARCHITECTURAL STUDY, INTERIOR DOCUMENTATION AND URBAN 
FURNITURE DOCUMENTATION 

2.1 Basic Requirements for the Architectural Study 

The Contractor is obliged to prepare the Architectural Study in accordance with the urban-
transport-architectural design prepared by the Contractor within the Competition for Design and 
in accordance with the proposal submitted by the Contractor within the NPWP, while each 
subsequent version of the Architectural Study shall be based on the previous stage of the 
Architectural Study version approved by the Client. 

The Architectural Study must fully respect both the fact that the Construction shall serve for the 
operation of rail transport, and the given location, i.e. it must fully respect the place of the 
Construction and its specific conditions, which are defined in Annex No. 1, and with which the 
Contractor is obliged to get acquainted in a sufficient manner before commencing the 
performance of the subject of the Contract. 

The Architectural Study shall be compiled on the basis of and in accordance with the underlying 
materials received by the Contractor within the Competition for Design and with the regulations 
and underlying materials listed in Annex No. 6.  

The Contractor is obliged to compile and submit the Architectural Study and its individual 
versions (the First Draft of the Architectural Study and the Fair Copy of the Architectural 
Study) within the deadlines specified in Annex No. 5. 

The Contractor is obliged to compile the Architectural Study so that it meets, in terms of its 
content as well as its scope, the requirements specified in Annex No. 2/B. 

When compiling the Architectural Study, the Contractor is furthermore obliged to emphasize: 

- creation of quality facilities for passengers in the area of the railway station; 

- ensuring short transfer links to connecting means of transport, especially of public 
transport, using a modern information system; 

- ensuring a clear and well-arranged orientation of passengers in the main routes of their 
movement; 

- ensuring attractive environment, both in terms of architecture and in terms of the services 
offered, in particular in the main routes of passengers’ movement and in the main areas 
used by the passengers; 

- compliance of the proposed design with binding Czech Technical Standards, and with the 
relevant provisions of the Technical Standards for Railways and of those internal 
guidelines of the Client, which are listed in Annex No. 6 (the "internal guidelines of the 
Client"). 

2.2 Adherence to the Maximum amount of Required Investments 

The Architectural Study must be prepared in such a way that the indicative item estimate of the 
Construction costs prepared in the scope and structure according to Annex No. 3 (the "Cost 
Estimate"), which shall be a part of the Architectural Study, complies with the required 
investment in the Construction in the total maximum amount of  CZK 13,400,000,000 without 
VAT. 

The following items are included in the total maximum investment amount: 
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(a) new building (new buildings); 

(b) firmly built-in interior; 

(c) overall landscaping of the solved area, while the solved area is determined by the 
interface between the part of the overall solution, which is a part of the investment of Správa 
železnic, and the parts, the investors of which are other persons and organizations. 

Any technological and other equipment, that is not firmly connected to the Construction, shall 
neither be a part of the investment costs of the Construction, nor a part of the maximum 
investment amount pursuant to this Article 2.2. 

However, for the avoidance of doubt, the Parties state that the Contractor shall be in no way 
responsible for the fact, that during the preparation of the project documentation of the Chief 
Designer or during the preparation of other subsequent stages of the project documentation, or 
during the Construction, the Cost Estimate will be exceeded due to activities of third parties (the 
Chief Designer, other designers or the Construction’s Contractor, or for any other reasons (price 
increase, price list changes, changes in legislation, unforeseen costs, extra work or other 
additional changes, exchange rate differences, force majeure, etc.). However, the Contractor 
shall be responsible for ensuring that the Construction’s contractor will not exceed the given 
costs of the Construction due to extra work that arose due to a possible defect in the 
Architectural Study. For the avoidance of doubt, the Parties state that the above-mentioned 
maximum investment amount also includes all demolition work that is to be carried out in 
connection with the Construction and that is listed in Annex No. 3), while the content, scope 
and level of detail of the Architectural Study must also correspond to this fact. 

 For the avoidance of doubt, the Parties state that the Contract shall not be deemed breached by 
the Contractor if the required Construction investments are exceeded by the amount specified 
under this Article 2.2 exclusively as a result of the Client's instruction; this does not apply in the 
case that the Contractor did not inform the Client in writing prior to the execution of the 
instruction that, as a result of the execution of the Client's instruction, the required Construction 
investments in the amount specified under this Article 2.2 would be exceeded, although the 
Contractor should and could have known, while meeting the highest professional care, of such 
consequence of the execution of the instruction. 

2.3 First Draft of the Architectural Study 

The Contractor, after the completion of the Project Preparation, shall compile and submit to the 
Client the first draft of the Architectural Study (including the Cost Estimate in .XLSX and 
.XML XC4 format and situational drawings of the Construction) compiled in accordance with 
Annex No. 2/B in paper form and in three (3) original copies marked "CONCEPT", as well as 
in digital form in a total of three (3) copies in the format specified in Annex No. 2 / B to the 
Contract (the "First Draft of the Architectural Study"). 

The digital form of the First Draft of the Architectural Study must fully correspond, in terms of 
content and structure, to the paper form; violation of this agreement is considered a defect of the 
First Draft of the Architectural Study pursuant to Article 2.14 of the Contract. In the event of a 
conflict between the digital and paper form of the First Draft of the Architectural Study, the 
paper form of the First Draft of the Architectural Study shall prevail. 

The Contractor is obliged to submit the First Draft of the Architectural Study to the Client 
within the deadline specified in Annex No. 5. 

2.4 Incorporation of the Client's Comments  
The Client shall notify the Contractor in writing, no later than thirty (30) days from the day on 
which the Client received the First Draft of the Architectural Study from the Contractor, of the 
Client’s comments and requirements for making adjustments to the First Draft of the 
Architectural Study. The Contractor is obliged to adjust the First Draft of the Architectural 
Study in accordance with the Client's comments no later than within the deadline set for the 
incorporation of the Client's comments on the First Draft according to Annex No. 5.  
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In the event that the Contractor does not agree with the Client's comment, the Contractor shall 
notify the Client of this fact in writing; the notification must always contain description of the 
comment and reason for the Contractor's disagreement. The notification of disagreement with 
the comment must be made by the Contractor no later than ten (10) days from the day on which 
the Contractor received the Client’s comments; after the expiration of this period, the Contractor 
shall be considered to agree with the Client’s comments. Within twenty eight (28) days, at the 
latest, from the date of notification of the Contractor's disagreement with the Client's comment, 
the Client shall either notify the Contractor in writing that the Client convenes a meeting of the 
Parties to settle the comment in question, stating the time and place of the meeting, or shall give 
a written instruction to the Contractor regarding the way of settlement of the comment. The 
decision on the Client's procedure is at its sole discretion. Deadline for incorporation of the 
Client's comments on the First Draft according to Annex No. 5. shall be extended for the period 
between the delivery of the Contractor's justified disagreement with the Client's comment and 
the issuance of a written instruction to the Contractor on the way of settlement of such comment 
by the Client.  

The First Draft of the Architectural Study in the form and wording after incorporating the 
Client's comments pursuant to this Article 2.4 shall serve as a basis for the selection of the Chief 
Designer in the tender procedure announced by the Client. 

2.5 Incorporation of the Comments of the Chief Designer 

After selecting the Chief Designer in the relevant tender procedure and concluding the Project 
Contract, the Chief Designer shall notify the Contractor, through the Client, within thirty (30) 
days from the date when the Project Contract takes effect, of the Client’s comments on the First 
Draft of the Architectural Study.  

In the event that the Contractor does not agree with the Chief Designer's comment applied 
through the Client pursuant to this Article 2.5, the Contractor shall notify the Client of this fact 
in writing; the notification must always contain a description of the comment and reasons for 
the Contractor's disagreement. The notification of disagreement with the comment must be 
made by the Contractor no later than fifteen (15) days from the day on which the Contractor 
received the comments; after the expiration of this period in vain, the Contractor shall be 
considered to agree with the comments. Within fifteen (15) days from the date of the 
notification of the Contractor's disagreement with the Chief Designer's comment, applied 
through the Client, the Client shall notify the Contractor in writing that the Client convenes a 
meeting of the Parties to settle the comment in question, stating the time and place of the 
meeting, or shall directly give a written instruction to the Contractor regarding the way of 
settlement of the comment (the decision on the Client’s procedure is at its sole discretion). If the 
meeting of the Parties is convened, the Client shall ensure that the Chief Designer is present as 
well. If, during the meeting of the Parties, the Client and the Contractor do not agree on the way 
of settlement of the comments according to this Article 2.5, the final decision on the way of 
settlement of the comments shall be up to the Client, which shall give a respective written 
instruction to the Contractor within fifteen (15) days of the end of the meeting of the Parties. 
The period for preparation of the Fair Copy of the Architectural Study (see Article 2.6 below) 
set out in Annex No. 5 shall be extended for the period between the moment of sending the 
Contractor’s justified disagreement with the Chief Designer's comment applied through the 
Client and the moment of giving a written instruction to the Contractor on the way of settlement 
of such comment by the Client (i.e. either a direct instruction, or an instruction following the 
Parties' meeting). 

2.6 Fair Copy of the Architectural Study 

The Contractor shall prepare and submit to the Client the Fair Copy of the Architectural Study, 
in which all comments of the Client, or the comments of the Chief Designer applied through the 
Client pursuant to Article 2.5 of the Contract, are incorporated, unless it has been decided 
otherwise in accordance with the procedure under Article 2.5 (the "Fair Copy of the 
Architectural Study"), namely in paper form, in a total of six (6) original copies; the Cost 
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Estimate shall be included in three (3) copies. 

In the digital form, the Contractor shall submit to the Client the Fair Copy of the Architectural 
Study as follows: 

(a) one (1) copy on CD/DVD in the TreeInfo structure, complete open and closed format 
without the Cost Estimate; 

(b) three (3) copies on CD/DVD, of which one (1) copy in open format and two (2) copies in 
closed format, without the Cost Estimate; and 

(c) two (2) copies on CD/DVD of the Cost Estimate, of which one (1) copy in open format 
and one (1) copy in closed format. 

The digital form of the Fair Copy of the Architectural Study must fully correspond, in terms of 
content and structure, to the paper form; violation of this agreement is considered a defect of the 
Fair Copy of the Architectural Study pursuant to Article 2.14 of the Contract. In the event of a 
conflict between the digital and paper form of the Fair Copy of the Architectural Study, the 
paper form of the Fair Copy of the Architectural Study shall prevail. 

The Contractor is obliged to submit the Fair Copy of the Architectural Study to the Client 
within the deadline specified in Annex No. 5, which may be extended in the manner described 
in Article 2.5 of the Contract. 

2.7 Approval of the Architectural Study by the Client 

The First Draft of the Architectural Study as well as the Fair Copy of the Architectural Study 
must be approved in the form of a written protocol on the handover and acceptance of the work, 
which shall be signed by the persons referred to in Article 1.5 of the Contract. Minor defects, 
that do not prevent the proper use of the Architectural Study, cannot be a reason for refusing to 
take over the Architectural Study; however, no discrepancy between the Architectural Study and 
legal regulations, the internal guidelines of the Client pursuant to Annex No. 6, as well as no 
such defect as a result of which the Architectural Study cannot be used, without substantial or 
extensive adjustments, for the purpose of preparation of the project documentation of the Chief 
Designer at least in such a scope and with such requirements so that the project documentations 
of the Chief Designer, after the incorporation of the Architectural Study, could be used in the 
administrative proceedings or for another main purpose for which it is intended, as well as no 
such defect, as a result of which there would be an increase in the maximum investment amount 
under Article 2.2 of the Contract, can ever be considered a minor defect. For the avoidance of 
doubt, the Parties state that, except for cases when the Architectural Study cannot be 
incorporated into the project documentation of the Chief Designer due to its conflict with legal 
regulations or with the internal guidelines of the Client, or with the requirements specified in the 
Contract, no provision of the Contract establishes the Contractor’s liability for the scope and 
way of incorporation of the Architectural Study into the project documentation of the Chief 
Designer performed by the Client, the Chief Designer or a third party, or for the subsequent use 
of the project documentation of the Chief Designer by the Client, the Chief Designer or a third 
party. 

The Client commits not to unjustifiably refuse to sign any handover protocol under this 
Contract. In the event that the Client unjustifiably refuses to sign the protocol, the First Draft of 
the Architectural Study or the Fair Copy of the Architectural Study (as applicable) shall be 
deemed to have been submitted in the moment when this fact occurs; this is without prejudice to 
the rights of the Client from liability for defects of the version of the Architectural Study 
submitted this way. 

2.8 First Draft of the Additional Documentation 

After submitting the first draft of the documentation for the building permit prepared and 
submitted by the Chief Designer, the Client shall request the Contractor to compile and submit 
to the Client, in paper form a total of three (3) originals marked “CONCEPT” and in digital 
form a total of three (3) copies in closed generally accessible format (.PDF) on CD/DVD, the 
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first draft of the Interior Documentation in accordance with Annex No. 2/C and of the Urban 
Furniture Documentation in accordance with Annex No. 2/C (the "First Draft of the 
Additional Documentation"), including the Cost Estimate for the acquisition of interior and 
urban furniture (the "Estimate of Costs for Interior and Urban Furniture") (in format of 
.XLSX and XML XC4) according to the compiled First Draft of the Additional 
Documentation. 

The Estimate of Costs for Interior and Urban Furniture shall be compiled according to the 
Client's instructions in the structure agreed between the Parties, excluding those costs that shall 
already be included in the Cost Estimate.  

The digital form of the First Draft of the Additional Documentation must fully correspond, in 
terms of content and structure, to the paper form; violation of this agreement is considered a 
defect of the First Draft of the Additional Documentation pursuant to Article 2.14 of the 
Contract. In the event of a conflict between the digital and paper form of the First Draft of the 
Additional Documentation, the paper form of the First Draft of the Additional Documentation 
shall prevail. 

The Contractor is obliged to submit the First Draft of the Additional Documentation to the 
Client within the deadline specified in Annex No. 5. 

2.9 Incorporation of the Client's comments to the First Draft of the Additional Documentation 

The Client shall review the functionality and reality of the First Draft of the Additional 
Documentation (e.g. from the perspective of the fire-safety solution) and shall further review the 
First Draft of the Additional Documentation from the perspective of coordination with other 
elements of the overall solution of the Construction.  The Client is entitled to notify the 
Contractor in writing, no later than thirty (30) days from the day on which the Client received 
the First Draft of the Additional Documentation from the Contractor, of the Client’s comments 
and requirements for making adjustments to the First Draft of the Additional Documentation.  

In the event that the Contractor does not agree with the Client's comment pursuant to this 
Article 2.9, the Contractor shall notify the Client of this fact in writing; the notification must 
always contain a description of the comment and reasons for the Contractor's disagreement. The 
notification of disagreement with the comment must be made by the Contractor no later than 
fifteen (15) days from the day on which the Contractor received the comments; after the 
expiration of this period in vain, the Contractor shall be considered to agree with the comments. 
Within fifteen (15) days from the date of notification of the Contractor's disagreement with the 
Client's comment, the Client shall notify the Contractor in writing that the Client convenes a 
meeting of the Parties to settle the comment in question, stating the time and place of the 
meeting, or shall directly give a written instruction to the Contractor regarding the way of 
settlement of the comment (the decision on the Client’s procedure is at its sole discretion). If the 
meeting of the Parties is convened, the Client is entitled to suggest that the Chief Designer is 
present as well. If, during the meeting of the Parties, the Client and the Contractor do not agree 
on the way of settlement of the comments according to this Article 2.9, the final decision on the 
way of settlement of the comments shall be up to the Client, which shall give a respective 
written instruction to the Contractor within fifteen (15) days of the end of the meeting of the 
Parties. The period for preparation of the Fair Copy of the Additional Documentation (see 
Article 2.10 of the Contract) set out in Annex No. 5 shall be extended for the period between 
the moment of sending the Contractor’s justified disagreement with the Client's comment and 
the moment of giving a written instruction to the Contractor on the way of settlement of such 
comment by the Client (i.e. either a direct instruction, or an instruction following the meeting of 
the Parties). 

2.10 Fair Copy of the Additional Documentation 

The Contractor shall prepare and submit to the Client the Fair Copy of the Additional 
Documentation, in which all comments of the Client pursuant to Article 2.9 of the Contract shall 
be incorporated, unless it has been decided otherwise in accordance with the procedure under 
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Article 2.9 (the "Fair Copy of the Additional Documentation"), namely in paper form, in a 
total of six (6) original copies; the Estimate of Costs for Interior and Urban Furniture shall be 
included in three (3) copies. 

In digital form, the Contractor shall submit to the Client the Fair Copy of the Additional 
Documentation as follows: 

(a) one (1) copy on CD/DVD in the TreeInfo structure, complete open and closed format 
without the Estimate of Costs for Interior and Urban Furniture; 

(b) three (3) copies on CD/DVD, of which one (1) copy in open format and two (2) copies in 
closed format, without the Estimate of Costs for Interior and Urban Furniture; and 

(c) two (2) copies on CD/DVD of the Estimate of Costs for Interior and Urban Furniture, of 
which one (1) copy in open format and one (1) copy in closed format. 

The digital form of the Fair Copy of the Additional Documentation must fully correspond, in 
terms of content and structure, to the paper form; violation of this agreement is considered a 
defect of the Fair Copy of the Additional Documentation pursuant to Article 2.14 of the 
Contract. In the event of a conflict between the digital and paper form of the Fair Copy of the 
Additional Documentation, the paper form of the Fair Copy of the Additional Documentation 
shall prevail. 

The Contractor is obliged to submit the Fair Copy of the Additional Documentation to the 
Client within the deadline specified in Annex No. 5, which may be extended in the manner 
described in Article 2.9 of the Contract. 

2.11 Approval of the Additional Documentation by the Client 

Both the First Draft and the Fair Copy of the Additional Documentation must be approved in 
the form of a written protocol on the handover and acceptance of the work, which shall be 
signed by the persons referred to in Article 1.5 of the Contract. Minor defects, that do not 
prevent the proper use of the Additional Documentation, cannot be a reason for refusing to take 
over the Additional Documentation; however, no discrepancy between the Additional 
Documentation and legal regulations, the internal guidelines of the Client pursuant to Annex 
No. 6 or the documentation prepared by the Chief Designer and submitted to the Contractor 
through the Client, as well as no such defect as a result of which the Additional Documentation 
cannot be used, without adjustments, for the purpose of administrative proceedings or for 
another main purpose for which it is intended, as well as no such defect, as a result of which 
there would be an increase in the maximum investment amount under Article 2.2 of the 
Contract, can ever be considered a minor defect. 

The Client commits not to unjustifiably refuse to sign any handover protocol under this 
Contract. In the event that the Client unjustifiably refuses to sign the protocol, the First Draft of 
the Additional Documentation or the Fair Copy of the Additional Documentation (as applicable) 
shall be deemed to have been submitted in the moment when this fact occurs; this is without 
prejudice to the rights of the Client from liability for defects of the version of the Additional 
Documentation submitted this way. 

2.12 Binding Nature of Deadlines for the Provision of Performance 

The deadlines for the preparation and submission of individual parts of the performance under 
the Contract set out in Annex No. 5 may be extended without imposing a sanction, with the 
prior written consent of the Client, in exceptional cases which do not originate in the reasons of 
the part of the Contractor. The decision about a reasonable extension of individual deadlines is 
at the sole discretion of the Client and the Contractor has no right to extend the deadlines, 
except for cases where this Contract provides otherwise. Any extension of the deadlines does 
not need to take the form of an amendment to this Contract, for example, a written statement of 
the Client or a record from the inspection day signed by an authorized person on the Client's 
side is sufficient, while the Chief Designer or its representative, employee or subcontractor 
cannot be deemed such person. 
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2.13 Inspection Days 

The Contractor shall convene the inspection days for the management of the Project at least 
once every fourteen (14) days for the entire period until the submission of the Fair Copy of the 
Additional Documentation in the Client's registered office, unless the Parties agree otherwise in 
writing. At the inspection days, the Representative of the Contractor and the Representative of 
the Client (with possible cooperation of the Chief Designer) shall check and review the progress 
of the work and the Client shall approve the parts of the Documentation compiled so far. During 
the inspection days, suggestions for the choice of materials and technologies to be used within 
the Project shall also be approved. If in any part of the Documentation the suggested materials 
or technologies are not approved in writing by the Client and are performed in violation of the 
Contract, then the Contractor is obliged to rework the Documentation, the suggestions for 
materials or technologies free of charge according to the Client's instructions. The approval of a 
part of the relevant Documentation by the Client does not release the Contractor from full 
liability for the quality of the work, except for cases where the Client insisted, despite a written 
notice from the Contractor, on instructions which had a negative effect on the final quality of 
the work. In the event that the Client will, by procedure according to this paragraph, require the 
use of materials and technologies that increase the maximum amount of required investments 
under Article 2.2 of the Contract, this fact shall be borne by the Client, and the Contractor has 
not violated the provisions of Article 2.2 of the Contract. 

At least one of the inspection days during the work on the elaboration of the First Draft of the 
Architectural Study and of the First Draft of the Additional Documentation shall take the form 
of a presentation, while the date shall be chosen after a prior agreement with the Client. 

The Contractor acknowledges and agrees that the Chief Designer may also participate in the 
inspection days, who will provide the Client with all necessary cooperation. During the 
inspection days, the Chief Designer may communicate to the Client its comments on the 
compiled parts of the Documentation, while it shall be at the Client's discretion whether to take 
the Chief Designer’s comments into account and to apply them towards the Contractor as its 
own. For the avoidance of doubt, the Parties state that without the approval of the Chief 
Designer’s comments by the Client and without their acceptance as the Client's own comments, 
the Contractor shall not be bound by the Chief Designer’s comments. 

The Contractor acknowledges and agrees that the Client is entitled to authorize the Chief 
Designer (if already selected in the respective tender procedure) to perform the activities to be 
performed in accordance with this Article 2.13by the Client. In such case the Chief Designer 
shall act as the Representative of the Client. In such case, the Contractor shall be directly bound 
by the comments of the Chief Designer and the provision of the second and third sentences of 
the previous paragraph shall not apply.  

The acquisition and distribution of records from the inspection day shall be ensured by the 
Contractor. 

After submitting the Fair Copy of the Architectural Study and the Fair Copy of the Additional 
Documentation, the Contractor is further obliged, if requested by the Client, to participate in the 
inspection days and discussions, which shall take place on the basis of the Project Contract and 
on which the Project documentation shall be addressed; this activity is a consulting activity 
within the meaning of Article 1.1 (e) of the Contract. 

2.14 Documentation Defects 

The Contractor is obliged to compile the Documentation in accordance with the Contract, legal 
regulations, with emphasis, especially, but not exclusively, on relevant regulations and 
underlying materials according to Annex No. 6, with relevant technical standards, the Client's 
instructions and professional care observed in the field of project activities for constructions of 
similar character and scope as the Construction. 

The Contractor shall be responsible for the correctness and completeness of the Documentation 
(including the Cost Estimate) and for the feasibility of the Construction according to the 
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Documentation, while the legal and factual status at the time of submitting the Documentation is 
decisive for the correctness and completeness of the Documentation. 

The Contractor shall be responsible for the activities of its entire team of workers, including 
invited responsible designers with the appropriate specialization, as if the Contractor was 
performing the work itself. 

For the case of defects in the Documentation, the Parties have agreed that the Client has the 
right to claim the removal of any defects and the Contractor has the obligation to remove such 
defects free of charge. The Contractor commits to remove any defects in the Documentation 
without undue delay, but no later than twenty (20) business days after the complaint has been 
made by the Client in writing. 

In the event of an irreparable defect of the Documentation, the Contractor is obliged to compile 
the Documentation, or its relevant part, again, at its own expense, or is obliged to provide the 
Client with a reasonable discount on the Documentation price according to Annex No. 4; the 
decision on the choice of claim is at the sole discretion of the Client. 
The provision of this Article 2.14 is without prejudice to the Client's claims for liability for 
defects arising from the law as well as to the right to compensation for damage. 
 

 
3. OWNERSHIP RIGHT, RIGHT TO USE THE DOCUMENTATION AND OTHER 

OUTPUTS OF THE CONTRACTOR (LICENSES) 

3.1 Ownership right to the Performance of the Contractor 

The Client shall acquire the ownership right: 

(a) subject to the provision stated below in this Article 3.1, to the First Draft of the 
Architectural Study, to the Fair Copy of the Architectural Study, to the First Draft of the 
Additional Documentation or to the Fair Copy of the Additional Documentation at the 
time of payment of the relevant part of the Price according to Annex No. 4; 

(b) to other outputs, regardless of the form of their implementation, made within the 
consulting activity under Article 5, within the cooperation in the selection of suppliers 
under Article 6, and within any other performance created by the Contractor under the 
Contract, at the time of submitting such output to the Client. 

In the event that there is a dispute between the Client and the Contractor regarding the 
occurrence, severity or extent of a defect in the Architectural Study or in the Additional 
Documentation, which the Client duly complained about and which the Contractor refuses to 
remove, the Client shall acquire ownership right to the First Draft of the Architectural Study, to 
the Fair Copy of the Architectural Study, to the First Draft of the Additional Documentation or 
to the Fair Copy of the Additional Documentation (depending on circumstances) already at the 
moment, when the Client pays to the Contractor a reasonable part of the Price for this partial 
performance corresponding to the value of that part of the Architectural Study or the Additional 
Documentation which is flawless and non-disputed by the Parties (depending on circumstances) 
. This does not affect the Client's obligation to subsequently pay to the Contractor the full part 
of the Price for this partial performance if it is proven that the conditions set out in the Contract, 
and in particular in Annex No. 4, have been met. 

3.2 Right to Use the Contractor's Outputs (Licenses) 

The Contractor shall provide the Client, from the moment of acquisition of ownership right 
under the Contract to each version of the Documentation (the First Draft of the Architectural 
Study, the First Draft of the Additional Documentation, the Fair Copy of the Architectural 
Study and the Fair Copy of the Additional Documentation) and to any unfinished part thereof, 
and to any documents, sketches, designs, changes to the Documentation, data created or 
provided by the Contractor on the basis of the Contract, including all outputs, regardless of the 
form of their implementation, produced within the consulting activity pursuant to Article 5, 
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within the cooperation in the selection of suppliers pursuant to Article 6 and within any other 
performance created by the Contractor or third parties (especially the Contractor's 
subcontractors) in favor of the Contractor under the Contract (the "Author's Work"), with the 
exclusive right to use (license) pursuant to Section 12 (4) of Act No. 121/2000 Coll. on 
Copyright, on Rights Related to Copyright and on the Amendment of Certain Laws (the 
Copyright Act), as amended (the "Copyright Act"), namely to an unlimited territorial extent 
and in all ways corresponding to the purpose for which the Author's Work is intended, and for 
the entire period of duration of the author's property rights, and to the necessary quantitative 
extent corresponding to the purpose for which such Author's Work is intended, but in particular 
for the purpose of implementation, operation, use, maintenance, changes, adjustments, repairs 
and demolition of the Construction or its individual parts. By concluding the Contract, the 
Contractor confirms that it owns property copyrights and other intellectual property rights in 
relation to the Author's Work, as the Contractor either created the Author's Work, or is entitled 
to use it for the purposes of the Contract on the basis of agreements with persons to whom such 
rights to the Author's Work belong. At the same time, the Contractor grants its consent to the 
Client to assign or provide (sublicense) any or all of the rights forming part of this license in 
whole or in part to any third party. The authorization (license) includes also the right of the 
Client, or of the person to whom the license has been assigned or who has been granted a 
sublicense, to adjust and change the Author's Work or its parts in any way. The license fee is 
already included in the total Price specified in Article 10 of the Contract. 

By concluding this Contract, the Contractor explicitly agrees that, after taking over the 
Documentation (or its part), the Client is entitled to freely dispose of such Documentation and 
in accordance with Section 11 (3) of the Copyright Act the Contractor grants its permission to 
the Client to make any change or any other intervention (to make changes and adjustments) to 
the Documentation. The Contractor shall not be responsible for changes and adjustments to the 
Documentation made by the Client or a third party authorized by the Client instead of the 
Contractor, including the impact of these changes on the non-adjusted parts of the 
Documentation and including the impact of these changes on the feasibility of the Construction. 
The Parties have agreed that the Client shall always inform the Contractor about these changes 
or adjustments of the Documentation in writing, and if the Contractor notifies so the Client in 
writing within fourteen (14) days, the Client shall not be entitled to mention the Contractor as 
the author of such amended Documentation or a part thereof. 

In all cases where, for objective reasons, the Contractor itself cannot grant to the Client the 
license to the Author’s Work, the Contractor shall ensure that the third party, which has the 
rights to use the Author’s Work, will grant the authorization (license) to the use of the Author’s 
Work to the Client free of charge and under conditions and within the scope of this Article 3, no 
later than on the day of handover of the Author’s Work in question. If the Client is not 
presented, on the day of handover of the Author's Work in question, the authorization in writing 
by the third party pursuant to the preceding sentence, it shall be construed that the 
corresponding authorizations have been granted to the Client by the Contractor as an author of 
the Author's Work. 

The Client is not obliged to use the license and the Contractor is not entitled to withdraw from 
the Contract (or its part) due to non-use of the license according to Section 2378 et seq. of the 
Civil Code. 

The Parties rule out the application of the provisions of Section 2382 of the Civil Code on 
withdrawal from the Contract due to a change in the author's belief. 

 
4. LEGAL DEFECTS IN THE PERFORMANCE OF THE CONTRACTOR 

The Contractor declares that neither the Documentation, nor any other performance provided by 
the Contractor under the Contract has any legal defects and that no third party is entitled to 
exercise its ownership or another right thereto, except when such authorization arises from 
legislation and when these claims arising from legislation could not be influenced by the 
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Contractor. 

The Contractor is obliged to provide all necessary cooperation at its own expense to ensure all 
necessary underlying materials and to perform all actions that can be justly required of the 
Contractor if a third party exercises its ownership or other rights against the Client in connection 
with the Contractor's performance under this Contract and if such cooperation of the Contractor 
is necessary for the Client to be able to use and utilize the performance in an undisturbed way. 
This is without prejudice to the Client’s claims from the Contractor’s liability for defects of the 
work as well as to the Client’s claim for the compensation for damage. The Client commits to 
notify the Contractor in writing without delay that a third party has exercised such rights against 
the Client. 

In the event that it becomes apparent that the Contractor's statement referred to in this Article 4 
is untrue, the Client is entitled to withdraw, after a previous written request for remedy, from 
this Contract or to withdraw from the Contract in respect of any (i.e. also already taken over) 
partial performance, or to demand that the Contractor, at its own expense, obtains such rights 
for the Client or otherwise provides the Client with appropriate protection; in such case the 
Client may withdraw from this Contract or withdraw from the Contract in respect of any (i.e. 
also already taken over) partial performance if the Client does not obtain such rights within the 
period specified by the Client, not shorter than twenty (20) days. This is without prejudice to the 
Client’s claims for compensation for damages. 

 
 
5. CONSULTING ACTIVITY 

5.1 Purpose, Subject and Scope of the Consulting Activity 

The Contractor is obliged to provide the Client, and through the Client also the Chief Designer, 
with professional consultations in order to ensure the feasibility of the Project and also in order 
to update the Architectural Study or the Documentation (if necessary) in connection with the 
results of public consultation of the Project (or parts thereof), if necessary even after the 
submission of the Fair Copy of the Architectural Study and of the Fair Copy of the Additional 
Documentation. 

The consultation activity may take the form (depending on the circumstances) in particular of: 

(a) provision of professional and qualified information, opinion, calculation or another 
separate output of the Contractor; 

(b) marking of suggestions for adjustments in the text and/or the drawing part of the 
documentation compiled by the Chief Designer on the basis of the Project Contract; 
and/or 

(c) marking of suggestions for adjustments in the text and/or the drawing part of the 
Architectural Study or of the Documentation. 

An instruction to provide a consultation may be given to the Contractor only by the Client, even 
in the case of the consulting activity pursuant to letter (b) above. On the basis of the instruction 
to carry out the consulting activity pursuant to Article 5.1 of the Contract, the Contractor is 
obliged to confirm to the Client in writing within three (3) business days a) the acceptance of 
this instruction, b) the fact that Contractor has all the information and underlying materials 
necessary to properly provide the consultation obligation according to the instruction given by 
the Client. The Contractor is obliged to provide the Client with the result of the consulting 
activity, to the extent and in the content defined in the Client's instruction, within seven (7) 
business days from the date of confirmation of acceptance of the instruction according to the 
previous sentence, unless the Parties agree otherwise in an individual case. In the event that the 
Contractor does not have, at the time of confirmation of the instruction to the Client, all 
information and underlying materials necessary for proper provision of the consulting activity, 
while this information and underlying materials are by nature available only to the Client and 
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are not otherwise available in any way, and informs the Client about this fact within the period 
set out for confirmation of the instruction, the deadline for provision of the result of the 
Contractor's consulting activity shall be extended for the time for which the Client does not 
provide the Contractor with these information and documents.  

The Contractor is obliged to provide the consulting activity for the entire duration of the 
Contract, during the compilation of the Documentation as well as after submission thereof. 

For defects of the consulting activity, the provision of Article 2.14 of the Contract shall apply 
accordingly. 

5.2 Cooperation in the Performance of the Author Supervision 

As part of the performance of the consulting activity, the Contractor is also obliged to provide 
cooperation in the performance of the author supervision of the designer, which shall be 
performed, pursuant to Section 152 (4) of the construction act, during the Construction by a 
person appointed by the Client, namely in connection with the performance of this author 
supervision and in relation to all parts of the Construction which shall be, albeit in connection 
with the project documentation prepared by the Chief Designer, realized on the basis of the 
Architectural Study. For the avoidance of doubt, the Parties state that the Contractor, based on 
the Contract, does not assume responsibility for the performance or for the result of the author 
supervision, and that it is only responsible for partial inputs it provides, on the basis and to the 
extent of the Contract, within the cooperation in the performance of the author supervision to 
the Client or to a third party designated by the Client.  

In accordance with the Client’s instructions, the Contractor shall provide the Client with 
cooperation consisting in partial consultations in the performance of the following activities 
falling within the performance of the author supervision: 

(i) review of the compliance of the workshop and assembly documentation for the 
Construction, to the extent of its compliance with the Architectural Study, and notifying 
the Client of any defects identified in the workshop and assembly documentation; 

(ii) review of the Construction in accordance with the Documentation, including notification 
of the Client of the defects identified during the Construction; 

(iii) approval of changes and deviations from the Documentation and, to the extent in which 
these changes and deviations affect the parts of the Project documentation based on the 
Documentation, also their possible incorporation into the Project documentation; 

(iv) provision of reasonable cooperation to the Client in the elaboration of the documentation 
of the actual execution by the Contractor of the Construction, including notifications of 
non-compliance of the agreed changes during the execution of the Construction 
incorporated in the documentation of its actual execution; 

(v) provision of all necessary cooperation to the Client for the purpose of issuing an 
occupancy permit or an occupancy permit decision (however, legal and technical acts 
leading to the issuance of the occupancy permit are not subject to performance under this 
Contract); 

(vi) participation in inspection days together with the Contractor of the Construction at least 
once a week, unless the Parties agree otherwise in writing; 

(activities according to points (i) to (vi) hereinafter collectively referred to as the "Auxiliary 
Author Supervision"). 

The performance of the Auxiliary Author Supervision shall begin on the day of the 
commencement of the construction work by the Contractor of the Construction. 

On the basis of the instruction to carry out the Auxiliary Author Supervision pursuant to Article 
5.2 of the Contract, the Contractor is obliged to confirm to the Client in writing within three (3) 
business days a) the acceptance of this instruction, b) the fact that the Contractor has all the 
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information and underlying materials necessary to properly provide the consultation obligation 
according to the instruction given by the Client. The Contractor is obliged to provide the Client 
with the result of the Auxiliary Author Supervision, if this is related to the activities pursuant to 
points (i) – (v) above, to the extent and in the content defined in the Client's instruction, within 
seven (7) business days from the date of confirmation of acceptance of the instruction according 
to the previous sentence, unless the Parties agree otherwise in an individual case. In the event 
that the Contractor does not have, at the time of confirmation of the instruction to the Client, all 
information and underlying materials necessary for proper provision of the Auxiliary Author 
Supervision, and informs the Client about this fact within the period set out for confirmation of 
the instruction, the deadline for the provision of the result of the Contractor's Auxiliary Author 
Supervision shall be extended for the time for which the Client does not provide the Contractor 
with these information and documents.  

Performance of the Auxiliary Author Supervision shall be duly completed by issuing the 
occupancy permit or the occupancy permit decision for the Construction, or by removing any 
defects and unfinished work specified in the issued occupancy permit (occupancy permit 
decision) for the Construction, whichever occurs later; without prejudice to the Contractor's 
obligation under the part of the sentence before the semicolon, the Parties state that the 
estimated time when the Contractor shall be obliged to provide the Auxiliary Author 
Supervision is 45 months from the date of commencement of the Auxiliary Author Supervision. 
The period under the previous sentence runs neither for the time of interruption of work due to 
violation of the Contract by the Contractor pursuant to Article 8.3 of the Contract, nor during 
the interruption of the construction activity of the Contraction’s Contractor. 

5.3 Price and Invoicing of the Consulting Activity 

Performance according to this Article 5 shall be provided by the Contractor within the Price 
according to Article 10 to the maximum extent specified in Annex No. 4, i.e. 300 hours. Beyond 
the maximum extent of performance according to the previous sentence, further performance is 
considered extra work, which shall be paid in excess of the Price pursuant to Article 10, namely 
for each hour expediently spent performing actions of the consulting activity, applying the 
hourly rate specified in Annex No. 4. 

The Contractor shall issue an invoice for the performance of the consulting activity to the Client 
always after having spent every fifty (50) hours of the performance of the consulting activity or 
after the expiration of three (3) calendar months during which the Contractor was providing the 
consulting activity, whichever occurs first. 

Notwithstanding the previous agreement, the Contractor is obliged to regularly submit to the 
Client written statements of expediently spent hours for the performance of work and tasks; the 
Contractor shall always submit these statements at the end of each calendar month in which the 
Contractor was performing the activities pursuant to Article 5. 

5.4 Consultations with Public Authorities 

If the Client instructs the Contractor to do so, the Contractor is obliged to provide its written 
opinion on individual parts of the Documentation for the purpose of consultations with public 
authorities (including local government bodies) and other bodies that will be affected in the 
territorial proceedings (or in other component proceedings). 

 
6. COOPERATION IN SUPPLIER SELECTION 

6.1 Actions in the Supplier Selection 

The Contractor commits to cooperate with the Client in the selection of the Construction’s 
Contractor and also in the selection of the supplier of the urban furniture or of the interior (if 
these tender procedures are carried out separately), where the selection of the Construction’s 
Contractor or the selection of the supplier of the urban furniture and/or the selection of the 
supplier of the interior includes also the repetition of these tender procedures as a result of their 
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cancellation or termination of the contract concluded with suppliers selected this way. To the 
extent that the activities listed below relate to the Project, the Contractor shall provide the Client 
with the following cooperation: 

(i) in the phase of implementation of possible preliminary market consultation – professional 
advisory in formulating professional questions of the Client (contracting authority) related to the 
Architectural Study and/or the Additional Documentation (depending on circumstances), which 
shall be addressed to potential suppliers, and also professional advisory in the subsequent 
evaluation of answers obtained within the preliminary market consultation; 

(ii) in the phase of elaboration of the tender conditions of the public contract for the implementation 
of the Construction, or for the selection of the urban furniture supplier and/or the selection of 
the interior supplier – professional advisory especially in relation to the setup of qualification 
prerequisites, evaluation criteria and contractual conditions; 

(iii) in the phase of the period for submission of proposals – elaboration of the material content of 
the explanation of the tender documentation in relation to the Architectural Study and/or the 
Additional Documentation (depending on circumstances), provided both at the request of 
suppliers and, if necessary, without prior request of suppliers (when respecting the deadline 
until which the Client, as the contracting authority, is obliged to provide the explanation); 

(iv) in the phase of the process of proposals’ assessment and evaluation – professional advisory in 
the assessment and evaluation of proposals, participation in the meetings of the evaluation 
committee to the extent according to its current needs; 

(v) professional advisory in the case of submitted objections (elaboration of the material content of 
the decision of the Client, as the contracting authority, on objections if the objections concern 
the Architectural Study and/or the Additional Documentation (depending on circumstances);  

(vi) professional advisory in possible administrative proceedings by the Office for the Protection of 
Competition (elaboration of the material content of the necessary statements of the Client, as the 
contracting authority, if the statement is to relate to the Architectural Study and/or the 
Additional Documentation (depending on circumstances); 

For defects in cooperation in the selection of the Construction’s Contractor, the provision of 
Article 2.14 of the Contract shall apply accordingly. 

6.2 Price and Invoicing for the Cooperation in the Selection of the Construction’s Contractor 
Performance according to this Article 6 shall be provided by the Contractor within the Price 
according to Article 10 to the maximum extent specified in Annex No. 4, i.e. 15 hours. Beyond 
the maximum extent of performance according to the previous sentence, further performance is 
considered extra work, which shall be paid in excess of the Price pursuant to Article 10, namely 
for each hour expediently spent performing actions in the selection of the Construction’s 
Contractor, applying the hourly rate specified in Annex No. 4. 

The invoice for the cooperation in the selection of the Construction’s Contractor shall be issued 
by the Contractor after reaching the payment milestone according to Annex No. 4 to the 
Contract.  

Notwithstanding the previous agreement, the Contractor is obliged to regularly submit to the 
Client written statements of expediently spent hours for the performance of work and tasks; the 
Contractor shall always submit these statements at the end of each calendar month in which the 
Contractor was performing the activity pursuant to Article 6. 

 
 
7. GENERAL OBLIGATIONS OF THE CLIENT 

7.1 Provision of the Initial Underlying Materials 

The Client shall, at its own expense on the basis of a written protocol signed by both Parties, 
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hand over, as of the Contract’s effective date, to the Contractor or ensure for the Contractor 
access to (as for the internal guidelines of the Client listed in Annex No. 6 to the Contract) 
relevant documents and underlying materials concerning the Construction and land on which 
the Construction is to be constructed and which the Client has at its disposal at the time when 
the Contract takes effect, namely to the extent specified in Annex No. 6. In the event of the 
Client's delay in handing over these underlying materials, the deadlines of performance of the 
Contractor in accordance with Annex No. 5 shall be extended by the time of such delay.  

In the case of relevant documents obtained at any time later after this handover, the Client is 
obliged to hand over these documents to the Contractor, within ten (10) days of obtaining such 
documents by the Client; this does not apply if the Client has reasonable doubts about the 
correctness or completeness of such documents. 

If the relevant documents handed over additionally have a significant effect on the Contractor's 
work performed so far, or if additional handover of such documents causes any delay in the 
Contractor's work, the Client shall reasonably extend the deadlines agreed in this Contract for 
the Contractor to provide its performance. 

If, as a result of the incorporation of the relevant documents handed over additionally, the 
Contractor incurs additional costs which were not included in the Price pursuant to Article 10.1 
of the Contract, the Contractor is entitled to suggest to the Client in writing, without undue 
delay but no later than fifteen (15) days from the submission of these additional documents, an 
increase in the Price pursuant to Article 10.1 of the Contract by an amount corresponding to the 
amount of the additional costs incurred by the Contractor as a result of the incorporation of the 
relevant documents handed over additionally. The Client is obliged to comment on the 
Contractor's suggestion no later than fifteen (15) days after the date on which the suggestion 
was delivered to the Client. If the Client does not agree with the Contractor's suggestion, the 
Parties shall negotiate fairly and in good faith about the consequences of the incorporation of 
the relevant documents handed over additionally. Potential increase in the Price under this 
Article 7.1 must be agreed in form of a written supplement in paper form to this Contract and 
must be in accordance with the PPA. When valuing the additional costs, the Contractor is 
obliged to proceed based on the prices listed in Annex No. 4 and, in the case of items not listed 
in Annex No. 4, the Contractor is obliged to proceed based on the usual prices, especially the 
prices set by the relevant industry price lists (i.e. the price list of the Czech Chamber of 
Architects or of the Czech Chamber of Authorized Engineers and Technicians Active in 
Construction). 

All documents handed over to the Contractor by the Client and all documents compiled by the 
Contractor for the Client shall be kept and stored by the Contractor in a safe place, until they are 
taken over by the Client on the basis of a written protocol; in the case of original documents, the 
Contractor is responsible for them as a custodian. 

If either of the Parties finds an error or a defect of a technical nature in any document handed 
over by the Client to the Contractor, it is obliged to immediately notify the other Party of such 
error or defect and jointly agree on the most appropriate solution of further action. 

7.2 Use of the Client's Documents by the Contractor 

The Client owns property copyrights and other intellectual property rights to documents which 
were prepared by the Client or which the Client is entitled to use for the purposes of the 
Contract, on the basis of agreements with persons to whom such rights belong. Without the 
consent of the Client, the Contractor shall not copy, use or disclose these documents to any third 
party, except for the cases when it is necessary for the purposes arising from the Contract. 

The Contractor is entitled to use the underlying materials provided by the Client for the 
purposes of performance of this Contract, including their incorporation into the Architectural 
Study and/or the Additional Documentation, and the Client is responsible for ensuring that 
rights of third parties in relation to such underlying materials will not be violated by the use of 
such underlying materials by the Contractor for the purposes of the performance of this 
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Contract. In the event that, despite the abovementioned assurance of the Client, the rights of a 
third party are violated by the Contractor using or incorporating such underlying materials to 
the performance under this Contract, the Client commits to compensate the Contractor for any 
damage incurred by the Contractor as a result of such interference with third party rights, as 
well as to provide the Contractor with all cooperation necessary to prove the authorization to 
use such documents or to obtain additional consent of a third party with their use. 

7.3 Provision of Powers of Attorney 

On the basis of a written request of the Contractor, the Client shall provide the Contractor, or a 
person designated by the Contractor, with all necessary powers of attorney if this is necessary 
for the purpose of providing performance under this Contract. The Contractor shall request the 
Client in writing to grant to it such powers of attorney, no later than ten (10) days in advance. 

7.4 Provision of Cooperation 

Upon written request of the Contractor, the Client shall provide the Contractor with all 
reasonably required cooperation necessary for proper and timely preparation of the 
Architectural Study or the Additional Documentation, and for proper and timely provision of 
the consulting activity and cooperation in the selection of the Construction’s Contractor, as well 
as with all other cooperation necessary for proper and timely performance of this Contract. If it 
is necessary according to the nature of specific circumstances, the Client shall also ensure 
adequate cooperation of the Chief Designer. 

 
8. GENERAL OBLIGATIONS OF THE CONTRACTOR 

8.1 Professional Care 

The Contractor commits to prepare the Documentation, to provide the consulting activity and 
cooperation in selecting the supplier conscientiously, in good faith, properly and in a timely 
manner, with the highest possible professional care and in accordance with the Client's interests 
and instructions, with applicable legal regulations, the internal guidelines of the Client, safety 
rules and applicable technical standards (Czech Technical Standards and European Standards) 
listed in Annex No. 6, regardless of whether they are binding or not. The Contractor shall 
always act in accordance with the professional and ethical rules of the Czech Chamber of 
Architects and the Czech Chamber of Authorized Engineers and Technicians Active in 
Construction. 

8.2 The Client’s Instructions 

The Contractor shall compile the Documentation and provide further performance under the 
Contract in accordance with the Client's instructions. The Contractor is always obliged to act in 
accordance with the Client's instructions and has no right to deviate from these instructions, 
unless the Contractor receives a prior written consent of the Client, by which the Client 
approves that the Contractor will act at its own discretion. If such a deviation is necessary and it 
is a case of emergency, when obtaining the prior written consent of the Client is not possible, 
the Contractor may act at its own discretion, but only to the extent necessary for immediate 
protection of the Client's interests and damage prevention. 

If the instructions issued by the Client to the Contractor are unsuitable for the purposes of 
timely and proper execution and completion of the subject of the Contract, or are in conflict 
with applicable legal regulations or legitimate requirements of participants of the proceedings, 
opinions of state authorities and organizations concerned, the Contractor is obliged, within five 
(5) business days from on the day when the Contractor could and should have learned of their 
unsuitability under the assumption of all professional care, but no later than fifteen (15) days 
after receiving such instructions, to notify the Client in writing, otherwise the Contractor shall 
be liable for any damage caused by the execution of such instructions. If the Contractor is not 
able to provide a statement on the Client's instruction within the deadlines according to the 
previous sentence for reasons beyond the Contractor’s control (especially the complexity of 
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assessing the content of the instruction or necessary cooperation of third parties or 
administrative bodies), the Contractor is obliged to submit to the Client, at inspection days 
pursuant to Article 2.13 of the Contract, and if the inspection days do not take place, then no 
later than every fourteen (14) days, a written statement containing all information available to 
the Contractor until then, and subsequently to supplement this information at these intervals 
until the Client is provided with a full statement of the Contractor to the Client’s instruction, 
unless such instruction is revoked by the Client beforehand. If, despite the Contractor's written 
notice of the unsuitability of such instruction, the Client insists, by a written instruction, on its 
observance, the Contractor is obliged to execute such instruction, but is not liable for damage 
and delays in the Contractor's performance caused by the execution of such instruction and for 
any other consequences of such instruction if the Contractor has notified the Client thereof; 
However, the Contractor must not execute such instruction of the Client that is in conflict with 
the provisions of legal regulations from which the Parties may not deviate or of professional 
regulations which the Contractor is obliged to comply with, and if the Contractor had known 
about such a conflict or should and could have known, under the assumption of exercising the 
highest professional care. However, notwithstanding any arrangements set out in this Article 
8.2, the Contractor is also not obliged to carry out the Client's instructions which are in conflict 
with decisions of the administrative bodies and/or in conflict with this Contract. 

For the avoidance of doubt, the Parties state that the Chief Designer is not entitled to give 
instructions to the Contractor; if the Chief Designer gives any instruction directly to the 
Contractor, the Contractor shall not be bound by it. However, the Client may take over the 
instruction of the Chief Designer and give such instruction to the Contractor as its own. In the 
event of such instruction, the Parties shall proceed in accordance with this Article 8.2. 
The Contractor is also obliged to notify the Client in advance of the fact that, as a result of the 
execution of the instruction, the maximum investment amount pursuant to Article 2.2 of the 
Contract will or may be exceeded. The Client's instruction is not considered to be in conflict 
with the Contract simply because, as a result of its fulfillment, the maximum amount of the 
investment pursuant to Article 2.2 of the Contract is exceeded, and for this reason the 
Contractor is not entitled to refuse to execute the instruction; exceeding the maximum amount 
of the investment only as a result of the execution of such instruction of the Client is not a 
defect of the Documentation pursuant to Article 2.14 of the Contract. 

If the Client finds out deficiencies on the part of the Contractor during the performance of the 
subject of this Contract, the Contractor is obliged, at the instruction of the Client, to remove 
these deficiencies without delay and without the right to increase the Price or any of its 
components according to Article 10.1 of the Contract, as well as without the right to extend the 
change of deadlines according to Annex No. 5. 

8.3 Interruption of Work 

The Client may, at any time during the term of the Contract, order the Contractor in writing to 
interrupt the work. Notification of the work interruption must be made at least three (3) business 
days in advance. During the period of the work interruption, the deadlines for the delivery of the 
Contractor's performance specified in this Contract, in particular the deadlines agreed in Annex 
No. 5, shall not run. In the event that either of the Parties exercises, under the conditions set out 
in this Contract, its right to withdraw from the Contract due to the work interruption, the 
consequences of such withdrawal pursuant to Article 13 shall be assessed according to whether 
the work was interrupted for reasons on the part of the Contractor or for reasons on the part of 
the Client, regardless of which of the Parties withdrew from the Contract. 

8.4 Cooperation 

The Contractor commits to proceed, within the performance of the Contract, in coordination, 
cooperation and ongoing communication with the Client and through the Client also with the 
Chief Designer and their advisors, namely to the maximum possible extent necessary for the 
proper and timely performance of this Contract. 
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The Contractor shall continuously hand over to the Client the documents obtained during the 
performance of the Contract if these are directly related to the subject of performance, at the 
request of the Client the Contractor shall also provide all other information, documents and 
explanations concerning the procedure within the performance of the Contract. 

8.5 Subcontractors 

The Contractor is entitled to arrange, at its own expense, subcontractors for the purposes of the 
performance of the Contract, provided that in such case the Contractor shall be liable to the 
Client for any part of its obligations under the Contract performed this way as if these were 
performed by the Contractor itself. 

The Contractor must not leave the performance of the entire subject of the Contract to the 
subcontractor, but may assign the performance of any part of the subject of the Contract to the 
subcontractor(s), which, however, must be approved in writing by the Client in advance. The 
Contractor is also obliged to contractually ensure that each of the approved subcontractors 
performs its part of the performance of the Contract in person and does not transfer it to another 
subcontractor, unless the Client has separately agreed in advance also with the transfer to this 
further subcontractor. 

The Contractor commits that the subcontractor will have the appropriate authorizations to 
perform the relevant performance of the Contract as the subject matter of its activities or 
business. The Contractor shall also be responsible for ensuring that the subcontractor ensures 
that selected performance of the Contract, for which certain authorizations or education are 
needed, is performed by individuals who have all the required authorizations and education to 
perform such activities. The subcontractor selected by the Contractor must also have all other 
authorizations required to perform the activities related to the performance of the Contract by 
legal regulations or by the Contract. 

The Contractor is obliged to submit to the Client, within fourteen (14) days from the date of 
conclusion of the Contract, a list of subcontractors to which the Contractor intends to assign the 
performance of any part of the subject of the performance of the Contract. During the 
performance of the Contract, the Contractor is obliged to obtain the Client's consent with a new 
subcontractor at least five (5) business days before using the subcontractor to perform the 
relevant part of the subject of the performance of the Contract. The notification shall always 
include the title or name of the subcontractor(s) for each part of the subject of the Contract’s 
performance, indication of the part of the Contract’s performance to be carried out by the given 
subcontractor, and copies of relevant valid authorizations, concessions, attestations, certificates 
and licenses which are necessary to perform such individual parts of the subject of the Contract 
by the subcontractor. The Client is entitled to refuse, within three (3) business days from the 
receipt of the relevant notification, the participation of a specific subcontractor in the 
performance of the subject of the Contract, while the Client shall not delay or refuse the consent 
without a serious, justified and precisely specified reason. If the Client does not express its 
opinion within three (3) business days from the receipt of the relevant notification, it is 
considered that the Client has agreed to the use of this subcontractor. 

In the event of a change of the subcontractor through which the Contractor demonstrated the 
fulfilment of qualification prerequisites within the Competition for Design, the Contractor is 
obliged to submit, as a part of its notification of change of this subcontractor, originals or 
officially certified copies of the documents proving the qualification of the newly proposed 
subcontractor, at least to the extent in which the Contractor proved the qualification of the 
subcontractor being replaced. If the conditions for the change of the subcontractor according to 
the previous sentence are not met, the change will not take effect. 

8.6 Obligation of Confidentiality 

The Contractor is aware that, as part of the performance of this Contract, the Contractor and its 
potential contractual partners shall gain access to the Client's information (e.g. personal data, 
information on security measures and technical equipment of the Client). The Contractor hereby 



25 / 36 
 

commits to handle all information of the Client as confidential and as a trade secret, in particular 
to maintain confidentiality and to take all contractual, administrative and technical measures 
that prevent the misuse or leakage of this information. The Contractor may disclose this 
information only to its employees or contractual partners to the extent necessary to fulfill the 
purpose of this Contract and only under condition that these persons are bound by the obligation 
of confidentiality to the same extent as provided for in this Article 8.6. The Contractor commits 
to sufficiently inform the persons mentioned above about the confidentiality of this information, 
to bind them to confidentiality and to sufficiently ensure the protection of this information 
contractually, administratively and technically. The obligation to maintain confidentiality lasts 
regardless of the effectiveness or validity of this Contract, i.e. even after its termination. 

8.7 Obligation of Professional Conduct 

The Contractor is obliged to defend the interests of the Client according to the Contractor’s best 
knowledge and abilities. For the period of elaboration of the Documentation and during the 
realization and commissioning of the Construction as well as during the delivery of supplies 
related to the Additional Documentation, the Contractor is obliged to refrain from all own 
business activities in relation to the subject of the performance of the Contract, even in 
connection with or through third parties, by which the Contractor could endanger the legitimate 
interests of the Client, be in conflict with these interests, or unjustifiably favor itself or third 
parties. The Contractor commits that, with the exception of subcontractors approved by the 
Client, in the matter of the Construction in question it shall not accept any commissions or 
payments from any third parties, in particular from manufacturers, suppliers or contractors of 
the Construction. The Contractor is obliged to ensure that commissions or payments from third 
parties are received neither by its employees, nor by other persons authorized to perform the 
work or its parts. Violation of any of the abovementioned obligations is considered a material 
breach of the contractual obligations and is a reason to withdraw from this Contract under the 
conditions set forth in this Contract. 

The Contractor commits to immediately inform the Client in writing of all facts that could cause 
property or non-property damage to the Client, of obstacles that could jeopardize the 
Construction or the deadlines set out in this Contract, and of any possible defects and 
incompleteness of the underlying materials submitted to it by the Client. 

The Contractor commits not to provide, without the written consent of the Client, the results of 
its performance (the subject of the work or its part) to a person other than the Client or a person 
authorized by the Client, or the Chief Designer. 

8.8 Cooperation of the Contractor in the Performance of the Financial Inspection 

The Contractor is obliged to interact within the performance of the financial inspection pursuant 
to Section 2 (e) and Section 13 of Act No. 320/2001 Coll., on Financial Inspection in Public 
Administration and on Amendments to Certain Acts (the Financial Inspection Act), as amended, 
and to provide the inspection authority with documents regarding the supply of services paid for 
from public funds or from public financial support, to the extent necessary for verification of the 
operation in question. The Contractor is obliged to require the same obligation from all its 
subcontractors. 

8.9 Prevention of Conflict of Interests 

If the Client does not give its explicit prior consent, the Contractor is not entitled to establish, 
with the Chief Designer, a company pursuant to Section 2716 of the Civil Code or any legal 
entity, or to enter with the Chief Designer into any contract which would, even only partially, 
relate to the performance provided under this Contract or to other obligations arising from this 
Contract. 

 
 
9. CHANGES OF THE SUBJECT OF THE PERFORMANCE OF THE CONTRACTOR 
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9.1 Changes Ordered by the Client 

The Client is entitled, at any time during the term of the Contract, to order the Contractor in 
writing: 

(a) to perform work and provide performance that have not been agreed under the Contract 
or that have been agreed in a smaller scope; 

(b) not to perform work and not to provide performance that have been agreed under the 
Contract or that have been agreed in a larger scope; 

(c) to provide other performance or other execution of work than those agreed in the Contract 

[changes pursuant to letters (a) to (c) hereinafter collectively referred to as the "Change 

of the Subject of the Performance"]. 

The Contractor is obliged to execute the Client's instruction to the Change of the Subject of the 
Performance. 

The Contractor is entitled to refuse the Change of the Subject of the Performance ordered by the 
Client only if: 

(i) the Contractor's performance on the basis of the Change of the Subject of the Performance 
was to be provided in a manner that is in conflict with legal regulations or professional 
regulations which the Contractor is obliged to follow; 

(ii) the Change of the Subject of the Performance endangers or could seriously endanger health 
and safety of persons; and/or 

(iii) the Change of the Subject of the Performance substantially changed the nature of the 
Project, including the nature of the risk assumed by the Contractor on the basis of the 
Contract. 

9.2 Changes of the Subject of the Performance suggested by the Contractor 

The Contractor is entitled to suggest to the Client the Change of the Subject of the Performance, 
especially in order to increase the quality of the performance of the Contract, to reduce the Price 
according to Article 10 of the Contract, or to deal with situations not foreseen when concluding 
the Contract. The Client is not obliged to comply with the Contractor's suggestion. 

9.3 Execution of the Change of the Subject of the Performance 

If the Change of the Subject of the Performance is ordered by the Client or suggested by the 
Contractor, such fact shall be notified to the other Party in writing, stating the subject of the 
Change of the Subject of the Performance and its reasons in the notification; moreover, the 
Contractor shall state, in its suggestion for the Change of the Subject of the Performance, also 
the anticipated technical solution of the Change of the Subject of the Performance. 

Unless the Parties agree otherwise, no later than fifteen (15) days from the delivery of the 
notification of the Change of the Subject of the Performance the Contractor shall prepare a 
written assessment of the impacts of the Change of the Subject of the Performance, detailing the 
effects of the Change of the Subject of the Performance on the Price pursuant to Article 10 
(including an overview of all costs or savings), the impacts on the fulfillment of the schedule 
according to Annex No. 5, or other expected consequences of the Change of the Subject of the 
Performance on the obligation under the Contract. The Contractor's costs associated with the 
preparation of the impact assessment of the Change of the Subject of the Performance is already 
included in the Price according to Article 10. 

If the subject of the Change of the Subject of the Performance is such performance that can be 
valued on the basis of Annex No. 4, the Contractor is obliged to base the determination of the 
impact on the Price on the items listed in this Annex No. 4 . If the subject of the Change of the 
Subject of the Performance is such performance that cannot be valued on the basis of Annex No. 
4, the Contractor is obliged to base the determination of the impact on the Price on usual prices, 
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especially the prices determined by relevant industry price lists. 

If the Parties do not agree on a change in the Price as a result of the Change of the Subject of the 
Performance, the Contractor is obliged to carry out the Change in the Subject of Performance 
for the unit price specified in the line titled "Extra Work due to a Change of the Subject of the 
Performance" in Annex No. 4. 

Based on the impact assessment of the Change of the Subject of the Performance prepared by 
the Contractor, the Client shall approve or reject the Change of the Subject of the Performance 
in writing. 
The Contractor is obliged, in the period between the delivery of the notification of the Change 
of the Subject of the Performance and the approval or rejection of the Change of the Subject of 
the Performance by the Client, to refrain from actions that would endanger or prevent the 
implementation of the Change of the Subject of the Performance, or increase the costs of the 
performance of the Contract, or extend the date of the performance under the Contract. 

When executing the Change of the Subject of the Performance, the Parties are obliged to 
proceed in accordance with the relevant provisions of the PPA. 

 

10. PRICE AND PAYMENT TERMS 

10.1 Price 

For preparation of the Documentation, provision of consulting activities, provision of 
cooperation in the selection of suppliers and for all other obligations of the Contractor arising 
from this Contract, and for services provided in connection with this Contract, the Client shall 
pay to the Contractor a total maximum price in the amount of CZK [TO BE COMPLETED BY 
THE CONTRACTOR] without VAT (the "Price"). 

The Price consists of the following fixed amounts, the more detailed breakdown of which and 
other binding conditions are stated in Annex No. 4: 

(a) ensuring the Project Preparation; 

(b) compilation of the Architectural Study; 

(c) compilation of the Interior Documentation; 

(d) compilation of the Urban Furniture Documentation; 

(e) execution of the consulting activity in the extent of 300 hours; 

(f) providing cooperation in the selection of suppliers in the extent of 15 hours. 

The Price includes all expenses, payments or costs incurred by the Contractor in connection 
with the compilation of the Documentation (including adjustments required by the Client which 
are necessary for proper performance of this Contract and which are in accordance with this 
Contract and with the scope of performance under this Contract) and with the provision of the 
consulting activity and cooperation in the selection of the Construction’s Contractor. For the 
avoidance of doubt, it is explicitly stipulated that the Contractor is not entitled to refund of 
expenses, payments or costs incurred in connection with the performance of the Contract. All 
expenses, payments or costs, including employee benefits, travel costs and any other types and 
categories of costs are included in the Price. 

For the avoidance of doubt, the Parties state that the Contractor's work to remove defects of the 
Documentation is included in the Price. 

The VAT in an amount prescribed by the applicable legal regulations shall be added to the 
Price.  

10.2 Payment Terms 
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The breakdown of partial performance prices and the invoicing conditions are governed in detail 
by Annex No. 4 to this Contract. 

The invoice issued by the Contractor must contain the data required by legal regulations for 
accounting and tax documents and a separately determined amount of VAT, and the data 
required by the provision of Section 435 of the Civil Code. In the event that the invoice issued 
by the Contractor does not contain the data required by legal regulations or contains incorrect 
amounts or data, the Client is entitled to return the invoice to the Contractor to correct the errors 
and complete the data within ten (10) days of its delivery. In such case, the term of payment 
specified in the invoice shall be suspended and a new term of payment shall start again upon the 
delivery of the corrected flawless invoice to the Client. 
With regard to the complex nature of the Project and the need for professional assessment of the 
Contractor's performance, the invoice shall be due within sixty (60) days from its delivery to the 
Client. Payments shall be made exclusively in Czech crowns. If the maturity date is on 
Saturday, Sunday or a public holiday, the maturity date shall fall on the next business day. 
Changing the Contractor’s bank details or adding new ones may only be made at the 
Contractor’s request and, at the same time, requires amendment of the Contract. The request 
must be in writing and only through the Client's data box from the Contractor's data box.  

The moment of payment by the Client is considered to be the moment of debiting the relevant 
amount from the Client's bank account. 

 

11. CONTRACTUAL PENALTIES 

11.1 Delay in Delivery of the Documentation 

In the event of a delay in the delivery of the First Draft of the Architectural Study, the First 
Draft of the Additional Documentation, the Fair Copy of the Architectural Study or the Fair 
Copy of the Additional Documentation, the Contractor shall pay to the Client, within the 
deadlines set by this Contract, a contractual penalty in the amount of 0,2 % of the relevant Price 
of the partial performance for every started day of the delay in the delivery of the relevant 
documentation. 

11.2 Delay in the Provision of the Consulting Activity and the Auxiliary Author Supervision  

In the event of a delay in the provision of the consulting activity by the Contractor within the 
deadline specified in Article 5.1 of the Contract, the Contractor shall pay to the Client a 
contractual penalty in the amount of CZK 5,000 for each day of the delay. 

In the event of a delay in the provision of the Auxiliary Author Supervision in the scope of 
activities according to points (i) - (v) pursuant to Article 5.2 of the Contract, the Contractor 
shall pay to the Client, within the deadline specified in Article 5.2 of the Contract, a contractual 
penalty in the amount of CZK 5,000 for each day of delay. 

In the event of unexcused non-participation of the Contractor in the ordered inspection day 
within the meaning of Article 5.2, point (vi) of the Contract, the Contractor shall pay to the 
Client a contractual penalty in the amount of CZK 5,000 for each individual violation of this 
obligation pursuant to Article 5.2 of the Contract. 

11.3 Delay in Removal of Defects 

The Contractor is obliged to pay to the Client a contractual penalty in the amount of  
CZK 15,000 for each started day of delay in the obligation to remove the defect of the 
Documentation according to Article 2.14 of this Contract. 

11.4 Violation of the Obligation regarding Subcontractors 

For each individual violation of the Contractor's obligation set out in Article 8.5 of this 
Contract, the Contractor is obliged to pay to the Client a contractual penalty in the amount of 
CZK 15,000. 
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11.5 Delay in Payment of Invoices 

The Client is obliged to pay to the Contractor interest in arrears in the amount stipulated by 
legal regulations if the Client does not pay to the Contractor the invoice under this Contract 
even within the deadline of fifteen (15) business days after the Contractor delivered to the 
Client a request for payment of the receivable with which the Client is in arrears; the request 
cannot be made before the invoice is due. 

11.6 Construction Price Increase due to Defects of the Documentation 

The Parties have agreed that any increase in the price of the Construction due to a defect in the 
Documentation shall be deemed to be a damage to the Client caused by a violation of the 
Contract by the Contractor. The Contractor, therefore, commits to compensate the Client for the 
damage incurred by the Client due to the Construction price increase caused by a defect in the 
Documentation. The Contractor is not obliged to compensate for this damage if the Contractor 
proves that it could not have prevented the defect of the Documentation even with the 
professional care that can be justifiably requested from the Contractor. 

11.7 Cancellation of the Tender Procedure due to Defects of the Documentation 

The Contractor is obliged to pay a contractual penalty in the amount of CZK 200,000 if, due to 
a defect in the Documentation or its part, the tender procedure for the selection of the 
Construction’s contractor is canceled. The Contractor is not obliged to pay this penalty if the 
Contractor proves that it could not have prevented the defect of the Documentation even with 
the professional care that can be justifiably requested from the Contractor. 

11.8 Violation of the Obligation of Confidentiality 

The Contractor commits to pay to the Client a contractual penalty in the amount of CZK 50,000 
for each individual provable case of violation of the obligation to observe confidentiality set out 
in Article 8.6  of this Contract. This is without prejudice to the Client’s right to compensation 
for damages. 

11.9 Violation of the Obligations regarding Insurance 

The Contractor commits to pay to the Client a contractual penalty in the amount of  
CZK 100,000 for each individual case of violation of the obligations set out in Article 12.4 of 
this Contract. 

11.10 Non-compliance with the Maximum Amount of Required Investment 

The Contractor is obliged to pay the Client a contractual penalty in the amount of CZK 50,000 
for each individual case of delivery of any stage of the Architectural Study which, contrary to 
Article 2.2 of the Contract, will not comply with the Maximum Amount of Required 
Investment. If the Contractor does not eliminate the defect consisting in non-compliance with 
the Maximum Amount of Required Investment in the Fair Copy of the Architectural Study, 
despite being requested by the Client in the Client's comments, the Contractor is obliged to pay 
the Client a contractual penalty in the amount of CZK 50,000 for each such individual breach of 
duty under Article 2.4 and / or under Article 2.5 of the Contract. 

11.11 Common Provisions to Contractual Penalties 

The contractual penalties pursuant to this Article 11 are payable within thirty (30) days from the 
date of receipt of the written request for payment sent by the entitled Party. The payments of the 
contractual penalty shall not release the Contractor from its obligation to execute and complete 
the subject of the Contract, or from any other duties, obligations or responsibilities under this 
Contract. The Parties have agreed that the Client is entitled to claim the compensation for 
damages due to violation of any obligation, to which any contractual penalty under this Contract 
applies, in the amount exceeding the amount of the contractual penalties paid for such violation. 

The Client is entitled to unilaterally set off any contractual penalty pursuant to Article 11 of the 
Contract against any due invoice of the Contractor. 
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The total amount of the contractual penalties, for the payment of which the Contractor would be 
obliged according to this Article 11 of the Contract, shall not exceed the amount of the 
Contractor's insurance indemnity limit pursuant to Article 12.4 of the Contract.   
 

12. LIABILITY AND INSURANCE 

12.1 General Liability of the Contractor for Damage 

The Contractor shall be liable for any damage caused to the Client as a result of violation of the 
Contractor’s obligations to properly prepare the Documentation and to provide further 
performance under the Contract, including damage to items taken over from the Client or to 
items taken over from third parties during the performance of the Contract, and commits to 
compensate the Client for any damage as a result thereof. This is without prejudice to Article 
8.2 of this Contract. 

Approval of the Documentation, including adjustments required by the Client and/or issuance of 
instructions to the Contractor by the Client, neither releases the Contractor from its 
responsibility, nor establishes any liability of the Client in connection with such instructions or 
the Documentation. This is without prejudice to Article 8.2 of this Contract. 

If the Contractor is a company within the meaning of Section 2716 (1) of the Civil Code, the 
Contractor's partners shall be jointly and severally liable for the performance of this Contract, as 
well as for the debts arising from this Contract. 

12.2 Liability for Damage Caused to Third Parties (Compensation) 

The Contractor must compensate the Client and ensure that the Client does not suffer any 
damage as a result of any claims, compensation for damages or costs, which are claimed or may 
be claimed against the Client by third parties and which arose in connection with: 

(a) a damage that arises as a result of a claim for compensation for damage to property, life, 
health or natural rights of any third party, which this person claims against the Client, and 
which arose in connection with a defect in the Documentation or by violation of 
obligations of the Contractor under the Contract; and 

(b) a damage that arises as a result of the Client's obligation to pay any legal, administrative, 
contractual or another sanction in connection with a defect in the Documentation or with 
violation of the Contractor's obligations under the Contract, and this legal, administrative, 
contractual or other sanction arises from reasons on the part of the Contractor in 
connection with a defect in the Documentation or with a violation of the Contractor's 
obligations under the Contract, except for cases when the damage was caused by the 
Client or by violation of the Client's obligations under this Contract, by a third party 
claim that applies in full to the period prior to the conclusion of this Contract, or by the 
Contractor's actions based on the Client’s instructions, always to the extent in which this 
damage was caused this way. 

12.3 Disclaimers 

Neither of the Parties shall be liable for delays in performance of the Contract if the following 
conditions are met: 
(a) the delayed Party proves that it has been temporarily or permanently prevented from 

meeting its obligation under the Contract by an extraordinary unforeseeable and 
insurmountable obstacle originated independently of its will, or that the work was 
interrupted on the basis of an instruction of the Client within the meaning of Article 8.2 of 
the Contract, not due to violation of the Contract by the Contractor; 

(b) the length of the delay corresponds to the length of duration and the nature of the event 
according to point (a), or to the interruption of work due to the Client's instruction; and 

(c) immediately after the case of force majeure under point (a) has become apparent, the 



31 / 36 
 

Party, that is unable to provide proper and timely performance, informed the other Party 
in writing of the occurred situation and of the expected duration of the relevant case of 
force majeure. If possible with reasonable professional care, the abovementioned 
notification must contain a suggestion for measures to be taken in order to mitigate or 
prevent the effects of force majeure. Each of the Parties shall bear its own costs 
associated with the adoption of these measures and the elimination of the consequences of 
force majeure. 

12.4 Insurance 

The Contractor is obliged to have, for the entire term of duration of the Contract, an insurance 
contract for professional liability insurance for damages caused to third parties with the 
insurance indemnity limit of at least CZK 20,000,000 per insured event, in order to cover the 
total possible damages caused to the Client in connection with the Contract. The insurance 
contract, or insurance certificate (insurance policy) issued by a relevant insurance company or 
insurance broker administering the concluded contract, operating pursuant to Act No. 363/1999 
Coll., on Insurance and on Amendments to Certain Related Acts, as amended, was submitted by 
the Contractor to the Client before concluding this Contract. The Contractor commits to fulfill 
its obligations arising from the insurance contract, in particular to pay premiums and to fulfill 
notification obligations. At any time, at the request of the Client, the Contractor shall provide 
the Client for inspection, without undue delay but no later than ten (10) business days from the 
delivery of the request to submit these to the Contractor, with a valid insurance contract and/or 
with an insurance company confirmation of the existence of the insurance contract for the sum 
insured, and a confirmation of due payment of premiums. Failure to submit the original of the 
required document meeting all the specified requirements within the specified deadline, or 
failure to properly maintain the insurance contract in force for the entire required period (non-
renewal), constitutes a material violation of the Contract and is a reason for the Client’s 
withdrawal from the Contract. 

 
13. CONTRACT TERMINATION 

13.1 Reasons for Termination 

This Contract may be terminated only (a) by fulfilling the obligations of the Parties under this 
Contract, (b) by agreement of the Parties, and (c) by withdrawal from this Contract by either 
Party for reasons set out in the Civil Code and in this Contract, in particular for reasons stated in 
Articles 12.4, 13.2 and 13.3of this Contract. 

13.2 The Client’s Right to Withdraw from the Contract 

The Client is entitled to withdraw from this Contract if: 

(a) The Contractor has breached or failed to fulfill any of its obligations under this Contract 
and has not remedied such breach within a reasonable period specified by the Client in a 
written request for remedy, delivered to the Contractor, in which the relevant breach was 
specified; the remediation deadline must not be shorter than fifteen (15) business days; 

(b) The Contractor is unable to fulfill its obligations under this Contract for any reason; 

(c) the Project Contract has been terminated; 
(d) The Construction has been stopped before the subject of this Contract was fulfilled, and 

further continuation of the Construction cannot be reasonably expected (e.g. due to 
rejection, termination or limitation of the extent of funding of the Construction);  

(e) any of the following situations occurs: (i) the Contractor enters into liquidation; or (ii) a 
court decides on bankruptcy of the Contractor; or (iii) the Contractor files an insolvency 
petition against itself; (iv) the insolvency petition against the Contractor is rejected for 
lack of assets within the meaning of the provisions of Act No. 182/2006 Coll., the 
Insolvency Act, as amended; and/or 
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(f) the work has been interrupted according to Article 9.3 of the Contract for a period longer 
than six (6) consecutive calendar months, or the period, during which the work is 
repeatedly interrupted, has exceeded a total of two hundred and seventy (270) days within 
one calendar year. 

13.3 The Contractor’s Right to Withdraw from the Contract 

The Contractor is entitled to withdraw from this Contract if: 

(a) the Client is in arrears with the payment of the Price or any part thereof according to 
Article 10 of this Contract and has not remedied such violation of its obligation within an 
additional reasonable period provided to it by the Contractor in accordance with Article 
11.5 of the Contract; 

(b) The Client has violated or failed to meet any of its obligations under this Contract and has 
not remedied such violation within a reasonable deadline specified by the Contractor in a 
written request for remedy delivered to the Client, in which the relevant breach was 
specified; the remediation deadline must not be shorter than thirty (30) business days; 

(c) The Client is unable to meet its obligations under this Contract for any reason; 

(d) any of the following situations occurs: (i) the Client enters into liquidation; or (ii) a court 
decides on bankruptcy of the Client; or (iii) the Client files an insolvency petition against 
itself; (iv) the insolvency petition against the Client is rejected for lack of assets within 
the meaning of the provisions of Act No. 182/2006 Coll., the Insolvency Act, as 
amended; and/or 

(e) the work has been interrupted according to Article 9.3 of the Contract for a period longer 
than six (6) consecutive calendar months, or the period, during which the work is 
repeatedly interrupted, has exceeded a total of two hundred and seventy (270) days within 
one calendar year. 

13.4 Method of Withdrawal 

The withdrawal from the Contract must be made by a written notification of the withdrawing 
Party, duly delivered to the other Party, stating the reason for withdrawal from the Contract. The 
withdrawal shall take effect on the day on which the notification of withdrawal is duly delivered 
to the Party concerned. 

13.5 Price at the Contract Termination 

If the Contract is terminated by the Client's withdrawal due to a reason on the part of the 
Contractor, the proportional part of the Price corresponding to the completed parts of the 
Documentation, consulting activities and other possibly provided performance before the 
effective date of the withdrawal from the Contract shall become the final price for the subject of 
the Contract and besides such part of the Price the Contractor shall not be entitled against the 
Client to any further payments. For the avoidance of doubt, the Contractor shall not have the 
right to be paid for those parts of the Documentation, consulting activity and any other 
performance of the Contractor under the Contract, which has not been completed to the 
condition that is usable by the Client. The Client is entitled to set off its receivables pursuant to 
the previous sentence against the receivable of the Contractor for the payment of a part of the 
Price. 

If the Contract is terminated by the Contractor’s withdrawal due to a reason on the part of the 
Client, the proportional part of the Price corresponding to the work performed on the 
Documentation, consulting activity and other performance before the effective date of the 
withdrawal from the Contract, including the proportional part of the Price for that work, which 
was initiated but has not been completed by the Contractor, shall become the final price for the 
subject of the Contract. 

13.6 Handover of the Results of the Contractor's Work as of the Date of Termination of the 
Contract and the Contractor's Cooperation 
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In the event of termination of the Contract for any reason, the Contractor shall hand over to the 
Client, within ten (10) days, all existing results of its work under the Contract, including the 
documents and information that the Contractor should otherwise hand over to the Client after 
proper fulfillment of the entire subject of the Contract. After having received all existing results 
of the Contractor's work, the Client shall evaluate the rate of completion and usability of 
individual parts of the delivered performance and their possible defects. The Client shall notify 
the Contractor of the result of the evaluation no later than sixty (60) days from the handover of 
all results of the Contractor's work by a written notification containing a list of individual items 
of the Contractor's work results submitted to the Client, a description of the condition in which 
these were submitted to the Client (especially the their rate of completion and usability to fulfill 
the purpose of the Contract) and a list of any defects. The Contractor shall notify the Client in 
writing of its opinion on the content of the notification pursuant to the previous sentence no 
later than twenty (20) days from the date on which the notification was delivered to the 
Contractor. After communicating the Contractor's opinion, the Parties shall confirm the 
handover of the Contractor's work results in the form of a written protocol on the handover and 
acceptance of the Contractor's work results as of the date of termination of the Contract, signed 
by the persons referred to in Article 1.5 of the Contract; if the Parties do not agree on the 
content of the protocol, they shall state their differing views on the individual disputed items of 
the protocol. 

The protocol on the handover and acceptance the Contractor's work results as of the date of 
termination of the Contract is the basis for issuing the Contractor's invoice for the unpaid part of 
the Price upon termination of the Contract pursuant to Article 13.5  of the Contract. However, if 
the protocol is not mutually agreed within one hundred and twenty (120) days from handing 
over all existing results of the Contractor's work, the Contractor is entitled to issue an invoice 
for the unpaid part of the Price upon termination of the Contract after this period, regardless of 
whether the protocol has been signed by the Parties; this is without prejudice to the Client's 
claims, in particular claims for defects and the right to set off damages and extraordinary costs 
pursuant to Article 13.5 of the Contract. 

 At the Client's request, the Contractor commits to cooperate after termination of this Contract 
also with another entity designated by the Client, to the extent necessary for the Construction, in 
order to enable the other entity designated by the Client to assume the Contractor's obligations 
without negative impacts on the execution, procedure or completion of the Construction, all this 
until the moment when the other entity designated by the Client is able to fully replace the 
Contractor; this period shall not exceed sixty (60) days from the date of termination of the 
Contract. If the Contract is terminated due to a reason on the part of the Contractor, the 
Contractor shall meet the abovementioned obligations free of charge. If the Contract is 
terminated for reasons on the part of the Client, the Client shall compensate the Contractor for 
demonstrable, necessarily and expediently incurred costs to the Contractor in connection with 
the abovementioned obligations; however, only up to the amount of demonstrably expediently 
spent hours using the unit price specified in the line titled “Extra Work as a Result of the Work 
Change" in Annex No. 4. 

13.7 Violation of the Contractor's Obligation 

Without prejudice to any rights of the Client under this Contract, the Parties have agreed that if 
the Contractor fails to meet any of its obligations under the Contract within seven (7) business 
days of receiving a written reminder from the Client, the Client is entitled to ensure fulfillment 
of such obligation through another person at the Contractor’s expense. In such case, the Client 
has the right to reduce the relevant part of the Price by these expenses. Ensuring the fulfillment 
of the Contractor's obligations through another person pursuant to this Article 13.7 has no effect 
on the assessment of the Contractor's delay in fulfilling its obligations. 

13.8 Utilization of Existing Outputs in case of Termination of the Contract 

In all cases of termination of the Contract, the Client is entitled to assign to any third party 
further work on the Documentation, provision of the consulting activity and other performance 
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under the Contract, without any restrictions of the way of utilization of the Documentation 
and/or the results of the consulting activity and other performance prepared or provided by the 
Contractor until the effective date of termination of this Contract. 

By signing this Contract, the Contractor explicitly agrees that in all cases of termination of the 
Contract the Client is entitled to use the Contractor's existing outputs for the proper completion 
of the Construction, including the outputs of the original Competition for Design (of the 
selected competition design) or the NPWP. 

However, in the event that the termination of the Contract occurred due to the withdrawal of the 
Contractor for reasons on the part of the Client, the Client is entitled to proceed according to 
this point 13.8 only under condition that it has paid to the Contractor for all submitted 
performance to which the Contractor is entitled pursuant to Article 13.5 of the Contract. 

14. FINAL PROVISIONS 

14.1 Entry into Force and Effect 

This Contract comes into force on the date it is signed by both Parties and becomes effective on 
the date of its publication in the register of contracts within the meaning of Act No. 340/2015 
Coll. on Special Conditions for Effectiveness of some Contracts, Publication of such Contracts 
and the Register of Contracts (the Act on the Register of Contracts”), as amended (hereinafter 
the "ARC"). 

14.2 Assignment 

The Contractor is not entitled to assign the rights, obligations and liabilities of the Contract or 
the Contract as such to a third party or to other parties without prior written consent of the 
Client. 

14.3 Governing Law 

This Contract shall be governed by and interpreted according to the laws of the Czech Republic. 
Matters that are not agreed in this Contract or do not result from this Contract shall be governed 
by the relevant provisions of the Civil Code and PPA. 

The Contractor is obliged to provide the Client with the necessary cooperation in fulfilling the 
Client's obligations pursuant to Act No. 106/1999 Coll., on Free Access to Information, as 
amended, pursuant to PPA and ARC. 

14.4 Full Agreement of the Parties and Negotiations of the Parties on the Content of the 
Contract 

The Parties hereby declare that this Contract constitutes the entire agreement of the Parties on 
its subject and supersedes, in connection with this subject, all previous written or oral 
agreements and arrangements of the Parties. The Partier further declare that this Contract was 
not concluded in distress and under unilaterally unfavorable conditions. The Contractor declares 
that it got acquainted in detail with its obligations resulting from this Contract as well as with 
the consequences caused by potential failure to comply with them. The Contractor further 
declares that prior to the conclusion of the Contract it had a real opportunity to influence the 
content of the general conditions of the Contract, especially within the negotiations of the 
Parties in the NPWP. In light of these facts, the Parties explicitly rule out the application of the 
provisions of Sections 1799 and 1800 of the Civil Code to this Contract. 

14.5 Trade Secrets 

The Parties declare that no information stated in this Contract is subject to trade secrets within 
the meaning of Section 504 of the Civil Code. 

14.6 Publication of the Contract 

In connection with the application of ARC, the Parties have agreed on the following: 

(a) The Contract does not contain trade secrets of any of the Parties or other information 
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excluded from the publication obligation (with the exception stated below) and is, 
including its Annexes, eligible for publication in the register of contracts within the 
meaning of ARC, and the Parties agree to publish the Contract, including its Annexes. 
The exception includes the personal data of the Representatives of the Parties in the form 
of names and contact details of the persons listed in Article 1.5, which shall be sanitized, 
and confidential information marked by the Contractor pursuant to PPA, contained in the 
competition design in Annex No. 1; 

(b) in accordance with Section 5 of ARC, the Client shall send to the administrator of the 
register of contracts an electronic image of the text content of this Contract and its 
annexes in an open and machine-readable format and the metadata required by ARC, 
namely to the relevant data box of the Ministry of the Interior intended for the publication 
of records in the register of contracts, using the electronic form published on the public 
administration portal; 

(c) The Client commits to fill in the address of the data box or the e-mail of the Contractor or 
of the Representative of the Contractor in the form for publication of the Contract in the 
register of contracts, so that the administrator of the register of contracts can send to the 
Client a confirmation of publication of the Contract according to Section 5 (4) of ARC. 

The Client may, at its discretion, publish the Contract in accordance with the relevant provisions 
of PPA also on the profile of the contracting authority. 

14.7 Changes and Amendments 

Unless otherwise provided in this Contract, any change to the Contract must be made in the 
form of an amendment to this Contract and such amendment must be made in writing and 
signed by authorized representatives of the Parties. The change to the Contract must be made in 
accordance with legal regulations governing public procurement. 

14.8 Separability 
If any provision of this Contract becomes or is proclaimed invalid, ostensible or otherwise 
unenforceable, this invalidity, ostensibility or unenforceability shall not affect (to the largest 
possible extent permitted by the legal regulations) validity, existence or enforceability of the 
remaining provisions of this Contract. For that case the Parties have agreed to replace, without 
undue delay, any such invalid, ostensible or unenforceable provision with a valid and 
enforceable one in order to reach, to the maximum extent permitted by the legal regulations, the 
same effect and result as was intended by the provision being replaced. 

14.9 Resolution of Disputes 

Unless the Parties agree otherwise, any dispute between the Parties in connection with this 
Contract shall be resolved with final validity by the relevant courts of the Czech Republic. 

14.10 Change of Circumstances 

The Contractor hereby declares that, within the meaning of Section 1764 and Section 2620 (2) 
of the Civil Code, it assumes the risk of a change of circumstances and that it is not entitled to 
request, from the Client or a court, renewal of the negotiations about this Contract on the 
grounds of a material change of circumstances constituting a gross imbalance in the rights and 
obligations of the Parties. 

14.11 Exclusion of Application of Certain Provisions of the Civil Code 

The Parties rule out for this Contract or for conclusion of an amendment thereto the application 
of the provisions of Section 1740 (3) of the Civil Code (Acceptance of a proposal with a 
deviation). The Parties rule out for this Contract the application of the provisions of Section 
2609 of the Civil Code concerning the self-help sale and of the provisions of Section 2595 of 
the Civil Code concerning the Contractor’s withdrawal for an improper instruction or an 
improper matter. The Parties declare that, for the legal relationship established by this Contract, 
the application of Section 2611 of the Civil Code (possibility to request for provision of a 
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reasonable part of the remuneration) is also ruled out. 

14.12 Limitation 

The Parties agree that the limitation of the rights arising from articles 2.14, 11.1, 11.2, 11.3, 
11.4, 11.6, 11.7, 11.8, 11.9, 12.1 a 12.2 shall last fifteen (15) years and that this period runs 
from the date on which the right could be exercised for the first time. 

14.13 Failure to Cooperate 

The Contractor shall not be entitled to withdraw from the Contract due to the Client’s failure to 
provide its cooperation (the application of Section 2591 of the Civil Code is ruled out). Should 
the Client fail to provide its cooperation, the Contractor is entitled, after a reasonable period of 
time granted to the Client to provide such cooperation, to ensure the necessary performance at 
the expense of the Client. However, the Client is obliged to refund the Contractor only for 
demonstrable, necessarily and expediently incurred costs. 

14.14 Business Practice 

The Parties hereby declare that within the legal relationship established by this Contract, within 
the meaning of Section 558 (2) of the Civil Code, the business practice shall not be taken into 
account and thus it does not take preference over provisions of law without coercive effects. 

14.15 List of Annexes 

The following Annexes constitute an integral part of this Contract: 

1) Competition design on digital media and requirements for the adjustment of the competition 
design; 

2) Minimum scope and detail of the Project Preparation, Architectural Study and the Additional 
Documentation; 

3) Scope and structure of the Cost Estimate; 

4) Proposal price and payment schedule by individual activities; 

5) Schedule of the Contractor’s activities; 

6) List of underlying materials submitted to the Contractor by the Client for the purposes of the 
performance of the Contract including Client’s internal regulations. 

14.16 Counterparts 

This Contract has been drawn up in 3 counterparts in Czech language, of which the Client shall 
receive 2 copies and the Contractor shall receive 1 copy. 

 

THE PARTIES HEREBY EXPLICITLY DECLARE THAT THIS CONTRACT EXPRESSES 
THEIR TRUE AND FREE WILL, IN WITNESS OF WHICH THEY ATTACH THEIR 
RESPECTIVE SIGNATURES BELOW. 
 
On behalf of the Client: On behalf of the Contractor: 

Place: In Prague 

Date: [TO BE COMPLETED] 

Place: [TO BE COMPLETED BY THE CONTRACTOR]  

Date: [TO BE COMPLETED BY THE CONTRACTOR] 

  

[TO BE COMPLETED] [TO BE COMPLETED BY THE CONTRACTOR] 
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Annex No. 1 – Competition design on digital media and requirements for the adjustment of the 
competition design 

[Note of the Client: to be completed upon signing the Contract] 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Requirements for the adjustment of the competition design according to Article 1.1, letter (b) of 
the Contract: 

[TO BE COMPLETED BY THE CLIENT WITHIN THE NPWP BEFORE SUBMITTING THE 
CONTRACTOR'S PROPOSAL ] 
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Annex No. 2 – Minimum scope and detail of the Project Preparation, Architectural Study and the 
Additional Documentation; 

 

A. Minimum scope of the Project Preparation 

- evaluation of the underlying materials submitted by the Client to the Contractor for the 
purposes of fulfilling the Contract and possible specification of the necessary project 
underlying materials; 

- analysis of the Construction area (inspection of the place of the future Construction, 
verification of the regulatory conditions of the area) 

B. Minimum scope and detail of the Architectural Study 

[TO BE COMPLETED WITHIN THE NPWP BEFORE SUBMITTING THE CONTRACTOR'S 
PROPOSAL AFTER MUTUAL AGREEMENT OF THE PARTIES] 

 

C. Minimum scope and detail of the Additional Documentation 

[TO BE COMPLETED WITHIN THE NPWP BEFORE SUBMITTING THE CONTRACTOR'S 
PROPOSAL AFTER MUTUAL AGREEMENT OF THE PARTIES] 
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Annex No. 3 – Scope and structure of the Cost Estimate 

 

According to Article 2.2 of the Contract, the Architectural Study must pre compiled so that the 
indicative item estimate for the execution of the Construction meets the required investment in the 
Construction in the total maximum amount of CZK 13,400,000,000 excluding VAT. 

For the purposes of compiling an indicative item estimate, the Contractor shall use the price list of the 
Institute of Rationalization in Construction Prague valid on the day of submission of the competition 
designs within the 1st stage of the Competition for Design.  

The Contractor is obliged to submit to the Client the draft of the Architectural Study (in the stage of 
the First Draft of the Architectural Study and the Fair Copy of the Architectural Study) always at the 
same time item also the item control budget compiled according to the price list of the Institute of 
Rationalization in Construction Prague valid as of the day when the Client is submitted the given 
version of the Architectural Study. 

 
Structure of the Cost Estimate 

[TO BE COMPLETED BY THE CLIENT BEFORE SIGNING THE CONTRACT] 
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Annex No. 4 – Proposal price and payment schedule by individual activities 

[Note of the Client for the purposes of submitting the Contractor's proposal: The Contractor shall add 
the proposal prices to the model of this Annex.] 
 

Price breakdown Moment of invoicing Price of partial performance 
without VAT 

Ensuring the Project 
Preparation within the 

meaning of Article 1.1 (a) 
of the Contract 

After termination of the provision of 
the activity 

CZK [TO BE COMPLETED BY 
THE CONTRACTOR] 

Preparation 
of the Architectural Study 
pursuant to Article 1.1 (b) 

of the Contract 

After submitting the First Draft 

CZK [TO BE COMPLETED BY 
THE CONTRACTOR] 

 
Maximum 45% of the price for 

this partial performance 
 

After submission of the Fair Copy 
and removal of all its defects 

claimed by the Client 
 

CZK [TO BE COMPLETED BY 
THE CONTRACTOR] 

 

 
Preparation of the Interior 
Documentation within the 
meaning of Article 1.1 (c) 
of the Contract and of the 

Urban Furniture 
Documentation within the 

meaning of 1.1 (d) 

After submission of the First Draft of 
the Additional Documentation 

 
CZK [TO BE COMPLETED BY 

THE CONTRACTOR] 
 

Maximum 45% of the price for 
this 

partial performance 
 

After submission of the Fair Copy of 
the Additional Documentation 
and removal of all its defects 

claimed by the Client 
 

CZK [TO BE COMPLETED BY 
THE CONTRACTOR] 

 

Consulting activity 
pursuant to Article 1.1 (e) 

of the Contract 

After having spent 50 hours or 
always at the end of 3 calendar 

months during which the consulting 
activity was provided, whichever 

occurs earlier 

 

CZK [TO BE COMPLETED BY 
THE CONTRACTOR] 

for 300 hours of the consulting 
activity 

 
Maximum CZK [TO BE 

COMPLETED BY THE CLIENT 
WITHIN THE NPWP] 

for one hour of the consulting 
activity 

 
This price covers 

the consulting activity in the total 
extent of maximum 300 hours. 
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Cooperation in selection 
of the Construction 

contractor 
pursuant to Article 1.1 (f) 

of the Contract 

After the calendar month, 
in which the given activity was 

provided 

CZK [TO BE COMPLETED BY 
THE CONTRACTOR] 

for 15 hours of 
 cooperation in 

selection of the Construction’s 
contractor 

 
Maximum CZK [TO BE 

COMPLETED BY THE CLIENT 
WITHIN THE NPWP] 

for one hour of cooperation 
in selection of the Construction’s 

contractor 
 

This price covers 
cooperation in selection 

of the Construction’s contractor in 
the total extent 

of maximum 15 hours 

TOTAL PRICE - 

 
 

CZK [TO BE COMPLETED BY 
THE CONTRACTOR] 

 

PRICE FOR INDIVIDUAL OPTIONAL PARTIAL PERFORMANCES PROVIDED ONLY 
ON THE BASIS OF THE CLIENT'S INSTRUCTION: 

Extra work due to 
the Change of the Subject 

of the Performance 

According to the agreement between 
the Parties 

Unless the Parties of the Contract 
agree otherwise, the price shall not 

exceed 
CZK  [TO BE COMPLETED BY 

THE CLIENT WITHIN THE 
NPWP]without VAT 

for one hour of cooperation 
of the Contractor 

Consulting activity 
pursuant to Article 1.1 (e) 

of the Contract 

After the calendar month 
in which the given activity was 

provided 

CZK [TO BE COMPLETED BY 
THE CONTRACTOR] 

for one hour of the consulting 
activity after exceeding 300 

hours 
of the consulting activity 

 
Maximum CZK [TO BE 

COMPLETED BY THE 
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CLIENT WITHIN THE 
NPWP] 

for one hour of the consulting  
activity 

Cooperation in selection 
of the suppliers 

pursuant to Article 1.1 (f) 
of the Contract 

After the calendar month 
in which the given activity was 

provided 

CZK [TO BE COMPLETED BY 
THE CONTRACTOR] 

for one hour of cooperation in 
the selection of suppliers after 

exceeding 15 hours 
 

Maximum CZK [TO BE 
COMPLETED BY THE 
CLIENT WITHIN THE 
NPWP] for one hour 

of cooperation in the selection 
of suppliers 
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Annex No. 5 – Schedule of the Contractor’s activities 

[Note of the Client for the purposes of submitting the Contractor's proposal: As a part of its 
proposal, the Contractor shall submit a Schedule of the Contractor's activities, which shall 
include the determination of the duration of individual activities. This schedule shall mark the 
beginning of the work as "T", i.e. not by a specific date. Duration of individual work shall 
always be calculated as e.g. "T + 1 week". Prior to conclusion of this Contract between the 
Client and the Contractor, this Annex shall be adjusted by the Contractor, so that time "T" is 
replaced by a specific date determined by the Contractor.] 
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Annex No. 6 – List of underlying materials submitted to the Contractor by the Client for the 
purposes of the performance of the Contract including Client’s internal regulations. 

 
[TO BE COMPLETED BY THE CLIENT BEFORE SIGNING THE CONTRACT] 
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