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LEGENDA

STAVAJICI KONSTRUKCE A MATERIALY

BOURANE / DEMONTOVANE KONSTRUKCE A MATERIALY

LEGENDA BOURACICH PRACI

DEMONTAZ STRESNI KRYTINY V CELEM ROZSAHU, A = 330 m2

- FALCOVANA KRYTINA Z POZINK PLECHU
- LEPENKA

- BEDNENI TL. 22 mm

DEMONTAZ KLEMPIRSKYCH PRVKU

- OKAPY, OPLECHOVANI ATIKY, LEMOVANI
-SvoDY

®

®

DEMONTAZ IZOLACE; A=305 m2
- CLIMATIZER V TL. CCA 200 mm

- VYCISTENI PODHLEDU

®

DEMONTAZ POSKOZENYCH PRVKU KROVU - PREDPOKLADANY ROZSAH 10 %
- REZIVO €22 - cca 2,0 m3

®

DEMONTAZ HROMOSVODNE SOUSTAVY

POZNAMKA

- VETRACI POTRUBI, KOMINOVA TELESA A JINE SRESNI PRVKY ZUSTANOU STAVAJICI,
BUDOU PROVEDENY OPRAVY A UPRAVY

POZNAMKA:

OBECNE PLATI, ZE BOURACI PRACE BUDOU PROVADENY DLE ZASAD PRO PROVADENI
BOURACICH PRACI, SETRNE K ZACHOVAVANYM CASTEM KONSTRUKCI A ZA DUSLEDNEHO
PROVIZORNIHO ZAJISTENI NAVAZUJICICH A PRITEZUJICICH KONSTRUKCI !
TECHNOLOGICKY POSTUP PRACI VCETNE PROVIZORNIHO ZAJISTOVANI

JE PREDMETEM TECHNOLOGICKE DOKUMENTACE ZHOTOVITELE STAVBY.
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