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RS 4 VRT PRAHA-BALABENKA - SJEZD LOVOSICE; ARCHITEKTONICKA SOUTEZ
TERMINAL ROUDNICE NAD LABEM VRT"

Vysvétleni zadavaci dokumentace - Dodatecné informace €. 7

Sprava zeleznic, statni organizace, se sidlem DI&zdéna 1003/7, Praha 1, PSC 110 00, Ceska
republika, ICO: 709 94 234 (,Zadavatel“) zahdjila zad&vaci fizeni na soutéz o navrh s ndzvem
~RS 4 VRT PRAHA-BALABENKA - SJEZD LOVOSICE; ARCHITEKTONICKA SOUTEZ
TERMINAL ROUDNICE NAD LABEM VRT", kterd byla uvefejnéna ve Véstniku verejnych
zakazek pod evidenc¢nim Cislem Z2021-032162 (,Soutéz"). Soutéz je vyhlasena jako oteviena
soutéz o navrh ve smyslu § 145 zakona ¢. 134/2016 Sb., o zadavani verejnych zakazek,

ve znéni pozdé&jsich predpist (,ZZVZ").

/

Explanation of the Competition Terms and Conditions - Additional information No. 7

Sprava Zeleznic, statni organizace, with its registered office at Dlazdéna 1003/7, Prague 1,
Postcode 110 00, Czech Republic, ID No.: 709 94 234 (the "Contracting Authority”),
commenced a procurement procedure regarding the design competition entitled "RS 4 VRT
PRAHA-BALABENKA - SJEZD LOVOSICE; ARCHITEKTONICKA SOUTEZ TERMINAL
ROUDNICE NAD LABEM VRT”, published in the Tenders Electronic Journal under registration
no. Z2021-032162 (the "Design Competition”). The Design Competition has been announced
as an open design competition pursuant to Section 145 of Act No. 134/2016 Sb., on Public
Procurement, as amended (the "PPA”).

Zadavatel obdrzel od zajemce o Ucast v Soutézi pisemnou zadost o vysvétleni soutéznich
podminek v souladu s § 98 odst. 3 ZZVZ. Zadavatel timto poskytuje vysvétleni soutéznich
podminek v souladu s § 98 a § 144 odst. 2 ZZVZ v Ceském i anglickém jazyce, vCetné
piresného znéni zadosti o vysvétleni soutéznich podminek bez identifikace zdjemce, ktery
o vysvétleni pozadal. Zadavatel zarovef uvadi, Ze v pFipadé rozporl mezi jednotlivymi
jazykovymi verzemi tohoto dokumentu je rozhodna ceska jazykova verze.

/

The Contracting Authority has received a written request for explanation of the Competition
Terms and Conditions pursuant to Section 98(3) of the PPA from prospective participant
interested in participating in the Design Competition. The Contracting Authority hereby
provides an explanation of the Competition Terms and Conditions in accordance with Section
98 and Section 144(2) of the PPA in both Czech and English languages including the exact
wording of the request for explanation of the Competition Terms and Conditions, without
identification details of the prospective participant who has requested the explanation.

Sprava zeleznic, statni organizace Sidlo: DlaZdén4 1003/7, 110 00 Praha 1 Generalni Reditelstvi
zapsana v obchodnim rejstfiku vedeném Méstskym IC: 709 94 234 DIC: CZ 709 94 234 Dlazdéna 1003/7
soudem v Praze, spisova znacka A 48384 spravazeleznic.cz 110 00 Praha
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Contracting Authority also notes that the Czech language version shall prevail in case of any
inconsistency between the different language versions of this document.

Dotaz zajemce, bylo-li vysvétleni
poskytnuto na zakladé zadosti o
vysvétleni / Request of the participant
where the explanation was provided
based on a request for explanation

Vysvétleni Zadavatele/ Explanation of
the Contracting Authority

Pdvodni text dotazu: / Original request:

Dobry den, prosime o objasnéni planovanych
kapacit terminalu. Konkrétné obrat cestujicich
na nastupistich VRT ve Spicce. V priloze PO1
Soutézni zadani na strané 4 je uvedeno " (350
cestujicich / nastupni hranu / hod) 3000 P+R "
- Rozumime ze predpokladany obrat
cestujicich ve Spic¢ce je 350 cestujicich na
nastupisté za hodinu, ale z textu neni patrné
jak celkovy pozadovany pocet parkovacich
stani souvisi s predpokladanou kapacitou
nastupist ve $picce?

Preklad: / Translation:

Hello, please clarify the planned capacity of
the terminal. Specifically, passenger turnover
on VRT platforms during peak hours. In Annex
P01 of the Tender Brief on page 4 it states "
(350 passengers/platform edge/hr) 3000 P+R
" - We understand that the projected peak
hour passenger turnover is 350 passengers
per platform per hour, but it is not clear from
the text how the total number of parking
spaces required relates to the projected peak
hour platform capacity?

Hodnoty o predpokladaném obratu
cestujicich na nastupisti ve Spicce za hodinu a
kapacité parkovisté P+R spolu vzajemné
souvisi. Jejich vypocet vychazi z

aplikace smérnice SM122, konkrétné c¢asti
¢tvrté nazvané ,Metodika kategorizace
zeleznicnich stanic a zastavek dle UIC code
180", ktera je verejné dostupna na adrese:

https://www.spravazeleznic.cz/o-nas/vnitrni-
predpisy-spravy-zeleznic/dokumenty-a-
predpisy ,

dale dokumentu ,Koncepce pfi nakladani s
nemovitostmi osobnich nadrazi“, ktera je
rovnéz verejné dostupna na adrese:

https://www.spravazeleznic.cz/stavby-
zakazky/podklady-pro-zhotovitele/koncepce-
pri-nakladani-s-nemovitostmi-osobnich-
nadrazi

a dalgich praktickych poznatk{ z provozovani
zelezni¢ni infrastruktury v CR i zahranidi.

Zadavatel dale odkazuje Zadatele na znéni
prilohy PO1 soutéznich podminek, ve které je
na strané 6 uvedeno nasledujici: ,Konec¢na
pldnovana kapacita Terminalu predpoklada
obrat cca 7 000 cestujicich denné
(nastup/vystup), z toho cca 500 na prestupu
mezi vlaky a 6500 na prestupu mezi vlakem,
autobusem a P+R".

PFedpoklad obratu 7000 cestujicich odpovida
plnému planovanému vytizeni terminalu, ke
kterému dojde az po dostavbé navazujicich
Usekl VRT, proto Zadavatel dale upozorfiuje
na souvisejici doporuceni na strané 5 Pfilohy
P02 soutéznich podminek v sekci ,Parkovisté
P+R".

Zadavatel dale dodava, ze samotny prepocet
mezi predpoklddanym obratem cestujicich na
nastupisti ve Spi¢ce za hodinu a

kapacitou parkovisté P+R neni nutnym
podkladem pro vypracovani soutézniho
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navrhu, resp. nabidky, proto nebyl do
soutézniho zadani zahrnut.

/

The values for the expected passenger
turnover on the platform in the peak hour
and the capacity of the P+R car park are
interrelated. Their calculation is based on the
application of SM122, specifically Part 4
entitled "Methodology for the categorisation
of railway stations and stops according to UIC
code 180", which is publicly available at:

https://www.spravazeleznic.cz/o-nas/vnitrni-
predpisy-spravy-zeleznic/dokumenty-a-
predpisy

as well as the document 'Concept for the
disposal of passenger station real estate’,
which is also publicly available at:

https://www.spravazeleznic.cz/stavby-
zakazky/podklady-pro-zhotovitele/koncepce-
pri-nakladani-s-nemovitostmi-osobnich-
nadrazi

and other practical knowledge from the
operation of railway infrastructure in the
Czech Republic and abroad.

The Contracting Authority also refers the
applicant to the wording of Annex P01 of the
Competition Terms and Conditions, which
states on page 6 that "The final planned
capacity of the Terminal assumes a turnover
of about 7 000 passengers per day
(boarding/deplaning), of which about 500 on
the transfer between trains and 6 500 on the
transfer between train, bus and P+R".

The assumption of 7,000 passengers
corresponds to the full planned capacity of
the terminal, which will only occur after the
completion of the adjacent sections of the
VRT, therefore the Contracting Authority
further draws attention to the related
recommendations on page 5 of Annex P02 of
the Competition Terms and Conditions under
the section "P+R car park".

The Contracting Authority further adds that
the calculation between the expected
passenger turnover on the platform in peak
hours and the capacity of the P+R car park is
not a necessary basis for the preparation of
the tender proposal or tender and has
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therefore not been included in the tender
specifications.

Zadavatel pro vylouceni jakychkoliv pochybnosti uvadi, Ze poskytnutim vyse uvedené
dodatecné informace nedochazi zaroven ke zméné nebo doplnéni zadavaci dokumentace
ve smyslu § 98 odst. 5 a § 99 ZZVZ a lhiita pro podani soutéznich navrhi tak zdstava
nedotcena.

/

For the avoidance of any doubt, the Contracting Authority asserts that the provision of the above
additional information does not imply amendment or supplement to the Competition Terms and
Conditions within the meaning of Section 98(5) or Section 99 of the PPA and that the deadline
for submission of competition entries remains unaffected.

. Digitalné podepsal
Ing- Martln Ing. Martin Svehlik

¢ . Datum: 2021.11.15
Svehlik 21:21:33 +01'00'

Ing. Martin Svehlik

feditel odboru pfipravy VRT
usek modernizace drahy

na zakladé Povéreni €. 1 - NM
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