Participant / Ucastnik:
Miralles Tagliabue EMBT S.L.P. + OCA architects Prague, s.r.o.

Represented by the lead contractor / Zastoupen vedoucim dodavatelem:

Miralles Tagliabue EMBT, S.L.P.
Passatge de la Pau, 10 bis Pral.
08002 Barcelona, Spain/Spanélsko
ID No: ES B61575270

Application for Participation No./ Zadost o ucast &.: 17

delivered via the Contracting Authority ’s Profile /
doruceno prostiednictvim Profilu Zadavatele
Prague, 25 July 2022
V Praze dne 25. 7. 2022

REQUEST FOR EXPLANATION OF AN APPLICATION FOR PARTICIPATION
VYZVA K PODANI VYSVETLENI ZADOSTI O UCAST

Dear participant,
(Ceské znéni vyzvy je uvedeno nize/ the Czech version of the request is given below)

Thank you for your interest in participating in the procurement procedure with a competitive dialogue
entitled “Novy Hlavak / New Main Station District” (“Competitive Dialogue” or “Public
Contract”), the contracting authority of which is, on the basis of a joint procurement agreement
concerning the Public Contract, the Capital City of Prague, represented by the Department of Property
Management of the Capital City of Prague, the Prague Public Transit Company, joint-stock company,
and Sprava Zeleznic, state organisation.

As the organiser of the Competitive Dialogue, we have been entrusted with the task of monitoring your
Application for Participation to ensure that the information contained therein demonstrates compliance
with the conditions of qualification for the Competitive Dialogue within the meaning of paragraph 6. of
the Tender Documentation. Since this evaluation has revealed a certain unclear point which prevent us
from formally confirming that your qualifications have been met in the Competitive Dialogue, we
hereby send you this invitation to clarify or complete your Application for Participation within the
meaning of paragraph 6.4.3 of the Tender Documentation.

We hereby ask you to provide clarification of the following ambiguities no later than Thursday,
28 July 2022 by 5:00 p.m. CET. Upon your prior request, this deadline may be extended; the deadline
for demonstrating compliance with the qualification (if your request for an extension of time to submit
an explanation is granted) is Monday, 1 August 2022 by 12:00 a.m. (noon) CET.

The explanation must be delivered via the Contracting Authority's Profile (by sending an individual
message to the Contracting Authority).

If the ambiguities described below are not clarified, the Contracting Authority will unfortunately be
compelled to proceed in accordance with paragraph 6.4.4 of the Tender Documentation and exclude the
participant from the Competitive Dialogue.

The terms used in this request have the same meaning as in the Tender Documentation and its annexes.
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Ambiguity No. 1

In paragraph 6.1.4(C)(2) of the Tender Documentation, the Contracting Authority has set as a condition
of qualification the submission of a reference contract, which consisted in the preparation of at least 1
Architectural Study or Documentation of a new building (set of new buildings),
reconstruction/reconstruction with an extension of a Building or Hall of the Civil Construction, where
the Building or Hall of the Civil Construction has been constructed in the period from 1 January
2000 to the time of the commencement of the Competitive Dialogue (until 31 May 2022).

To demonstrate the above experience, the participant submitted a reference contract entitled “Naples
underground central station” in the Application for Participation. However, it is not clear from the
information provided whether this reference contract fulfils the requirement of being constructed by the
time of the start of the Tender Dialogue (in the Application for Participation the participant stated that
this Building or Hall of the Civil Constructions is 'under construction’).

For the above reason, we hereby ask for confirmation in the form of an affidavit that the reference
contract ""Naples Underground Central Station' has been constructed by May 31, 2022. If the
referenced reference does not meet the Employer’s requirements for construction implementation
within the specified timeframe, we hereby ask you to replace the above-mentioned reference
contract with one that meets the Contracting Authority's requirements pursuant to paragraph
6.1.4(C)(2) of the Tender Documentation.

Ambiguity No. 2

The submitted Application for Participation has been signed by Benedetta Tagliabue. However, it is not
clear from the documents submitted that Benedetta Tagliabue is authorised to act and/or sign documents
on behalf of the participant (for all associating contractors).

We kindly ask you to submit a contract of association of contractors or a power of attorney which
clearly shows that Ms Benedetta Tagliabue is authorised to sign the joint Application for
Participation on behalf of the participant - i.e., on behalf of all associated contractors.

The contract of association of contractors or power of attorney does not need to be notarised in
any way, a simple scan of such a document will suffice, showing that all contractors forming the
participant agree to have Ms Benedetta Tagliabue sign the joint Application for Participation on
their behalf.

CZECH VERSION OF THE REQUEST:

Vazeny castniku,

dékujeme za V4§ zajem o Ucast v zadavacim fizeni se soutéznim dialogem s nazvem ,,Novy Hlavak*
(,,SoutéZni dialog nebo ,,Verejna zakazka®), jejimz zadavatelem je na zakladé smlouvy o spolecném
zadavani Vefejné zakazky hlavni mésto Praha, zastoupené odborem hospodaieni s majetkem hlavniho

mésta Prahy, Dopravni podnik hl. m. Prahy, akciova spolecnost a Sprava zeleznic, stitni organizace
(,,Zadavatel*).

Jako organizator Sout&zniho dialogu jsme na zakladé povéfeni provedli kontrolu Vasi Zadosti o cast,
a to z toho pohledu, zda tdaje v ni uvedené prokazuji splnéni podminek kvalifikace v Soutéznim dialogu
ve smyslu odst. 6. Zadavaci dokumentace. S ohledem na skute¢nost, ze v ramci této kontroly bylo
zjisténo nékolik nejasnosti, které nam brani formalné potvrdit prokazani splnéni Vasi kvalifikace
v Soutéznim dialogu, dovolujeme si Vam timto zaslat tuto vyzvu k vysvétleni &i doplnéni Vasi Zadosti
o0 ucast ve smyslu odst. 6.4.3 Zadavaci dokumentace.

Dovolujeme si Vas timto poZadat o vysvétleni niZe uvedenych nejasnosti nejpozdéji do ¢tvrtka

28. 7. 2022 do 17:00 CET. Na zakladé Vasi ptedchozi zadosti mizZe byt uvedena lhita prodlouzena;

nejzazsi termin pro prokdzani splnéni kvalifikace (v ptipad€, Ze bude Vasi zadosti o prodlouzeni lhity

pro podani vysvétleni vyhovéno) je stanoven do pondéli 1. 8. 2022 do 12:00 CET.
. |
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Vysvétleni je nutné dorucit prostiednictvim Profilu Zadavatele (odeslanim individualni zpravy
Zadavateli).

V piipad¢, ze nebudou nize popsané nejasnosti vysvétleny, bude Zadavatel bohuzel nucen postupovat
v souladu s odst. 6.4.4. Zadavaci dokumentace a Gcastnika ze Soutézniho dialogu vyloucit.

Pojmy uvadéné v této vyzveé s velkym pocatecnim pismem maji vyznam, jak je tento definovéan v této
vyzve nebo v Zadavaci dokumentaci a jejich ptilohach.

Nejasnost ¢. 1:

Zadavatel stanovil v odst. 6.1.4 bod C) bod 2) Zadavaci dokumentace jako podminku kvalifikace
predlozit referencni zakazku, ktera spocivala ve zpracovani alesponi 1 Architektonické studie nebo
Dokumentace novostavby (souboru novostaveb), rekonstrukce/rekonstrukce s piistavbou Budovy nebo
Haly obcanské vystavby, pFi¢emz tato Budova nebo Hala ob¢anské vystavby byla v obdobi od 1. 1.
2000 do okamziku zahajeni SoutéZniho dialogu (do 31. 5. 2022) stavebné realizovana.

Ugastnik k prokazani vyse uvedené zkuSenosti v Zadosti o ucast piedlozil referenéni zakazku s nazvem
»Naples underground central station“. Z uvedenych informaci ale neni zfejmé, zda tato referencni
zakézka spliiuje podminku stavebni realizace do okamziku zahdjeni Soutézniho dialogu (v Zadosti o
ucast ucastnik uvedl, ze tato Budova nebo Hala ob¢anské vystavby je ,,ve vystavbé®).

Z vySe uvedeného diivodu si dovolujeme pozadat o potvrzeni formou ¢estného prohlaseni, Ze
referenéni zakazka ,Naples underground central station“ byla do 31. 5. 2022 stavebné
realizovana. V pripadé, Ze uvedena referencni zakazky nespliiuje poZadavky Zadavatele na
stavebni realizaci v uvedeném ¢asovém rozmezi, si Vas dovolujeme pozadat o nahrazeni uvedené
reference takovou, ktera naplni pozadavky Zadavatele dle odst. 6.1.4 bod C) bod 2) Zadavaci
dokumentace.

Nejasnost ¢. 2:

Piedlozena Zadost o ugast byla podepsana Benedettou Tagliabue. Z piedlozenych dokumentii ale neni
ziejmé opravnéni Benedetty Tagliabue jednat, resp. podepisovat dokumenty za i¢astnika (za vSechny
spojujici se dodavatele).

Dovolujeme si Vas zdvorile poZzadat o piredloZeni smlouvy o sdruZeni dodavatelii nebo plné moci,
ze které bude jednoznacné vyplyvat, Ze pani Benedetta Tagliabue je opravnéna (zmocnéna)
podepsat spoleénou Zadost o ti¢ast za ucastnika — tedy za v§echny sdruZujici se dodavatele.

Smlouva o sdruZeni nebo plnd moc nemusi byt jakkoliv notarsky ovérena, postacuje prosty sken
takového dokumentu, ze kterého bude vyplyvat, Ze v§ichni dodavatelé tvorici u¢astnika souhlasi,
aby pani Benedetta Tagliabue za né podepsala spole¢nou Zadost o tcast.

This request for explanation is prepared in English and Czech. In the event of a conflict between these
language versions, the Czech version shall prevail.

Tato vyzva je zpracovana v anglickém a ceskem jazyce. V pripadé rozporu mezi témito jazykovymi
verzemi je rozhodujici Ceska verze.
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Thank you for your cooperation.

Dékujeme za spolupraci.

If you have any guestions, please do not hesitate to contact us.

V pripadé jakychkoliv nejasnosti se na nds nevahejte obratit.

Kind regards,
S pozdravem

Mg r Josef Digitélné podepsal

Mgr. Josef Hlavicka

Hlavicka Datum: 2022.07.25

14:25:12 +02'00'

Mgr. Josef Hlavi¢ka, Executive Director / jednatel
HAVEL & PARTNERS s.r.o., advokatni kancela¥
Per authorisation / na zdkladé povéreni

Novy Hlavak
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